New Jersey Department of Transportation DATE 10/20/11
PAGE 128 -1
TABULATION OF BIDS
CALL ORDER 128 CONTRACT ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
CONTRACT TIME 10/12/13 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) BR-HPP-0037(142)
ROUTE 31, SECTION 8P
FROM MAIN STREET TO LACKAWANNA STREET
GLEN GARDNER AND HAMPTON BOROUGHS
HUNTERDON COUNTY, CONTRACT NO. 038960315
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 K6434 KONKUS CORPORATION $ 7,796,723.01 100.0000%
2 R4689 RITACCO CONSTRUCTION INC $ 7,908,000.00 101.4272%
3 51082 SCAFAR CONTRACTING INC $ 7,942,363.50 101.8680%
4 B2773 BERTO CONSTR INC $ 8,932,869.86 114.5721%
5 F2743 FERREIRA CONSTRUCTION CO INC $ 8,936,257.44 114.6156%
6  A3063 AGATE CONSTR CO INC $ 9,030,840.85 115.8287%
7 H3415 H&G CONTRACTORS INC $ 9,099,847.85 116.7138%
8 N6512 NORTHEAST REMSCO CONSTRUCTION INC $ 9,262,718.60 118.8027%
9 C0547 CARBRO CONSTRUCTORS CORP $ 9,371,365.20 120.1962%
10 12943 IEW CONSTR GP, INC $ 9,444,541.71 121.1348%
11 57025 SPARWICK CONTR INC $ 9,562,563.00 122.6485%
12 D2206 JOSEPH DEFINO TRUCKING CO INC T/A DEFINO CONTRCTING CO $ 9,812,277.60 125.8513%
13 B4645 GARDNER M BISHOP INC $ 10,226,752.65 131.1673%
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) s1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 40000.00000 40000.00| 40000.00000 40000.00 | 63194.00000 63194.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 12487.00000 12487.00
PROGRESS SCHEDULE | |
0005 153006P 12.000 U | 500.00000 6000.00| 500.00000 6000.00]| 593.50000 7122.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 4100.000 HOUR | 0.01000 41.00] 1.00000 4100.00]| 0.01000 41.00
TRAINEES I I |
0007 154003P LUMP | 326780.00000 326780.00| 790000.00000 790000.00| 771000.00000 771000.00
MOBILIZATION | |
0013 156015M 1.000 U© | 500.00000 500.00] 10000.00000 10000.00]| 5697.00000 5697.00
|

NUCLEAR DENSITY GAUGE



New Jersey Department of Transportation DATE 10/20/11
PAGE 128 -2
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0014 157003M LUMP | 100000.00000 100000.00]| 40000.00000 40000.00| 145086.00000 145086.00
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 650.00000 2600.00] 875.00000 3500.00] 1424.00000 5696.00
MONUMENT | | |
0016 157009M 4.000 U | 850.00000 3400.00] 400.00000 1600.00]| 427.50000 1710.00
MONUMENT BOX | |
0025 159003M 27.000 U | 50.00000 1350.00| 50.00000 1350.00]| 84.50000 2281.50
BREAKAWAY BARRICADE | |
0026 159006M 91.000 U | 50.00000 4550.00]| 35.00000 3185.00] 65.50000 5960.50
DRUM | | |
0027 159012M 755.000 SF | 16.00000 12080.00] 9.00000 6795.00] 9.50000 7172.50
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U | 1500.00000 3000.00] 1000.00000 2000.00] 926.00000 1852.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159021P 610.000 LF | 32.00000 19520.00] 60.00000 36600.00] 28.00000 17080.00
CONSTRUCTION BARRIER CURB | |
0030 159024M 2.000 U | 500.00000 1000.00]| 1000.00000 2000.00] 3608.00000 7216.00
FLASHING ARROW BOARD, 2' X 4' | |
0031 159030M 2.000 U | 24240.00000 48480.00] 5000.00000 10000.00] 15162.00000 30324.00
PORTABLE VARIABLE MESSAGE SIGN | |
0032 159051M 2.000 U | 3500.00000 7000.00| 10000.00000 20000.00] 2777.00000 5554.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0033 159108M 3.000 U | 5000.00000 15000.00] 1000.00000 3000.00] 11964.00000 35892.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0034 159126M 27764.000 LF | 0.33000 9162.12| 0.30000 8329.20]| 0.15000 4164.60
TEMPORARY TRAFFIC STRIPES, 4" | |
0035 159141M 40.000 HOUR | 75.00000 3000.00] 75.00000 3000.00] 61.70000 2468.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 159144M 1.000 U | 0.01000 0.01] 1000.00000 1000.00| 1.00000 1.00
EMERGENCY TOWING SERVICE | |
0037 160003M LUMP | 800.00000 800.00]| 800.00000 800.00]| 800.00000 800.00
FUEL PRICE ADJUSTMENT | |
0038 160006M LUMP | 3300.00000 3300.00] 3300.00000 3300.00] 3300.00000 3300.00
ASPHALT PRICE ADJUSTMENT | |
0039 161003P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 21449.00000 21449.00
|

FINAL CLEANUP



New Jersey Department of Transportation DATE 10/20/11
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082

LINE NO / ITEM CODE / ALT

ONKUS CORPORATION

|RITACCO CONSTRUCTION INC

| SCAFAR CONTRACTING INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0040 201003P LUMP | 40000.00000 40000.00|] 110000.00000 110000.00|] 110000.00000 110000.00
CLEARING SITE | |
0041 201033M 1.000 U | 5000.00000 5000.00] 10000.00000 10000.00] 7707.00000 7707.00
DEMOLITION ( ), PARCEL (__ ) | | |
DEMOLITION 1, PARCEL 3R87 | |
0042 201033M 1.000 U | 8500.00000 8500.00 | 8000.00000 8000.00 | 2283.00000 2283.00
DEMOLITION ( ), PARCEL (__) | | |
DEMOLITION 2, PARCEL 84A | |
0043 202003P 3.000 ACRE | 0.01000 0.03] 6400.00000 19200.00]| 2746.00000 8238.00
STRIPPING | |
0044 202006M 10.000 cCY | 30.00000 300.00] 55.00000 550.00] 57.00000 570.00
EXCAVATION, TEST PIT | |
0045 202009P 18029.000 CY | 25.00000 450725.00]| 15.00000 270435.00] 18.00000 324522.00
EXCAVATION, UNCLASSIFIED | |
0046 202015P 639.000 CY | 10.00000 6390.00] 25.00000 15975.00| 8.05000 5143.95
EXCAVATION, REGULATED MATERIAL | |
0047 202021P 6930.000 SY | 15.00000 103950.00]| 13.00000 90090.00]| 4.75000 32917.50
REMOVAL OF PAVEMENT | |
0048 202024M 1122.000 T | 15.00000 16830.00] 35.00000 39270.00]| 35.40000 39718.80
DISPOSAL OF REGULATED MATERIAL | |
0049 202030M 16.000 U | 300.00000 4800.00| 1000.00000 16000.00]| 1709.00000 27344.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0050 202050M 1080.000 SY | 3.00000 3240.00] 3.00000 3240.00] 3.85000 4158.00
SUBSOIL SCARIFICATION | |
0051 301006P 2418.000 cCY | 33.81000 81752.58]| 32.00000 77376.00| 26.50000 64077.00
SUBBASE | | |
0052 302033P 105.000 SY | 6.00000 630.00] 8.00000 840.00 | 20.80000 2184.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0053 302036P 45.000 SY | 9.00000 405.00] 25.00000 1125.00]| 24.80000 1116.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0054 302042P 9787.000 SY | 8.50000 83189.50]| 8.00000 78296 .00 | 5.40000 52849.80
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0055 401009P 4227.000 SY | 7.35000 31068.45] 3.00000 12681.00] 3.80000 16062.60
HMA MILLING, 3" OR LESS | |
0056 401030M 700.000 GAL | 4.20000 2940.00] 5.00000 3500.00] 2.35000 1645.00
|

TACK COAT
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 401036M 500.000 GAL | 0.01000 5.00] 6.00000 3000.00] 3.30000 1650.00
PRIME COAT | | |
0058 401060M 1679.000 T | 99.75000 167480.25] 72.00000 120888.00] 93.10000 156314.90
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0059 401084M 3268.000 T | 92.40000 301963.20] 70.00000 228760.00] 79.80000 260786.40
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 2854.000 T | 87.15000 248726.10] 70.00000 199780.00]| 79.80000 227749.20
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401108M 5.000 U | 250.00000 1250.00]| 200.00000 1000.00]| 237.50000 1187.50
CORE SAMPLES, HOT MIX ASPHALT | |
0062 405003P 1326.000 SY | 5.00000 6630.00]| 9.00000 11934.00] 7.25000 9613.50
UNDERLAYER PREPARATION | |
0063 405024M 5.000 U | 250.00000 1250.00]| 200.00000 1000.00]| 171.00000 855.00
CORE SAMPLES, CONCRETE | |
0064 453006M 50.000 SY | 95.00000 4750.00 | 100.00000 5000.00| 57.00000 2850.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0065 501003P 2170.000 SF | 5.00000 10850.00]| 10.00000 21700.00] 9.95000 21591.50
TEMPORARY SHEETING | |
0066 601122P DR1 1952.000 LF | 45.10000 88035.20] 42.00000 81984.00] 17.60000 34355.20
15" REINFORCED CONCRETE PIPE | |
0067 601124P DR1 1585.000 LF | 47.80000 75763.00| 50.00000 79250.00| 20.00000 31700.00
18" REINFORCED CONCRETE PIPE | |
0068 601370M DR1 6.000 U | 930.00000 5580.00 | 1500.00000 9000.00]| 1432.00000 8592.00
15" REINFORCED CONCRETE END SECTION | |
0069 601372M DR1 2.000 U | 983.00000 1966.00| 1650.00000 3300.00] 1483.00000 2966.00
18" REINFORCED CONCRETE END SECTION | |
0070 601014P DR2 1464.000 LF | |
15" CORRUGATED ALUMINUM ALLOY PIPE | |
0071 601016P DR2 1476.000 LF | |
18" CORRUGATED ALUMINUM ALLOY PIPE | |
0072 601018P DR2 597.000 LF | |
21" CORRUGATED ALUMINUM ALLOY PIPE | |
0073 601262M DR2 6.000 U | |
15" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0074 601266M DR2 2.000 U | |
21" CORRUGATED ALUMINUM ALLOY END | |
| | |

SECTION



New Jersey Department of Transportation DATE 10/20/11
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT
SET-ASIDE
1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082

ONKUS CORPORATION

|RITACCO CONSTRUCTION INC

| SCAFAR CONTRACTING INC

|
|
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 601249P 85.000 LF | 25.00000 2125.00] 23.00000 1955.00]| 13.10000 1113.50
6" HIGH DENSITY POLYETHYLENE PIPE | |
0076 601404P 136.000 LF | 25.00000 3400.00] 40.00000 5440.00] 27.00000 3672.00
SUBBASE OUTLET DRAIN | |
0077 601417P 2199.000 LF | 20.00000 43980.00| 21.00000 46179.00]| 24.20000 53215.80
UNDERDRAIN, TYPE X | |
0079 602012M 10.000 U | 2250.00000 22500.00] 2100.00000 21000.00] 1821.00000 18210.00
INLET, TYPE B | |
0080 602013M 1.000 U© | 4500.00000 4500.00| 4000.00000 4000.00]| 3161.00000 3161.00
INLET, TYPE DOUBLE B | |
0081 602018M 3.000 U | 2661.00000 7983.00 | 2500.00000 7500.00 | 1870.00000 5610.00
INLET, TYPE E | |
0082 602054M 10.000 U© | 2200.00000 22000.00] 2000.00000 20000.00] 1504.00000 15040.00
MANHOLE, 4' DIAMETER | |
0083 602057M 1.000 U | 3600.00000 3600.00] 10000.00000 10000.00] 4676.00000 4676.00
MANHOLE, 5' DIAMETER | |
0084 602099M 2.000 U | 250.00000 500.00] 500.00000 1000.00]| 61.70000 123.40
RESET EXISTING CASTING | |
0085 602215M 5.000 U | 350.00000 1750.00 | 1200.00000 6000.00] 447.50000 2237.50
CAPPING EXISTING DRAINAGE STRUCTURES | |
0087 602223M 1.000 U© | 20075.00000 20075.00] 20000.00000 20000.00] 3161.00000 3161.00
OUTLET CONTROL STRUCTURE | |
0088 602229M 1.000 U | 30000.00000 30000.00] 20000.00000 20000.00] 28041.00000 28041.00
MANUFACTURED TREATMENT DEVICE (MTD1) | |
0089 602229M 1.000 U© | 30000.00000 30000.00] 18000.00000 18000.00]| 29579.00000 29579.00
MANUFACTURED TREATMENT DEVICE (MTD2) | |
0090 602229M 1.000 U | 30000.00000 30000.00] 24000.00000 24000.00] 31714.00000 31714.00
MANUFACTURED TREATMENT DEVICE (MTD3) | |
0091 602229M 1.000 U© | 30000.00000 30000.00] 24000.00000 24000.00] 28721.00000 28721.00
MANUFACTURED TREATMENT DEVICE (MTD4) | |
0092 602229M 1.000 U | 30000.00000 30000.00] 21500.00000 21500.00] 31714.00000 31714.00
MANUFACTURED TREATMENT DEVICE (MTD5) | |
0093 603036P 45.000 SY | 20.00000 900.00] 44.00000 1980.00| 14.20000 639.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0094 605183P 107.000 LF | 19.00000 2033.00] 13.00000 1391.00]| 32.30000 3456.10
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
0095 606012P 83.000 SY | 54.00000 4482.00]| 55.00000 4565.00| 44.40000 3685.20
|

CONCRETE SIDEWALK, 4" THICK
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 606039P 617.000 SY | 45.00000 27765.00] 40.00000 24680.00| 28.50000 17584.50
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0097 606043P 618.000 SY | 5.50000 3399.00] 8.00000 4944.00 | 5.40000 3337.20
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0098 607018P 2007.000 LF | 26.00000 52182.00] 16.00000 32112.00] 18.30000 36728.10
9" X 16" CONCRETE VERTICAL CURB | |
0099 608003P 1118.000 SY | 24.00000 26832.00] 23.00000 25714.00] 21.10000 23589.80
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0100 609003M 1830.000 LF | 20.38000 37295.40] 21.00000 38430.00] 19.90000 36417.00
BEAM GUIDE RAIL | |
0101 609021M 968.000 LF | 11.20000 10841.60] 6.50000 6292.00] 5.85000 5662.80
RUB RAIL | | |
0102 609025M 1.000 U© | 1680.00000 1680.00| 1200.00000 1200.00]| 1068.00000 1068.00
BURIED GUIDE RAIL TERMINAL | |
0103 609027M 5.000 U | 2632.00000 13160.00] 2200.00000 11000.00] 2075.00000 10375.00
TANGENT GUIDE RAIL TERMINAL | |
0104 609033M 4.000 U | 2016.00000 8064.00| 1250.00000 5000.00] 1139.00000 4556.00
CONTROLLED RELEASE TERMINAL | |
0105 609036M 4.000 U | 1232.00000 4928.00 | 1200.00000 4800.00 | 1111.00000 4444 .00
CONTROLLED RELEASE TERMINAL ANCHORAGE | |
0106 609039M 3.000 U | 728.00000 2184.00] 500.00000 1500.00]| 403.50000 1210.50
BEAM GUIDE RAIL ANCHORAGE | |
0107 609063M 200.000 LF | 10.12000 2024.00] 5.50000 1100.00]| 5.10000 1020.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0108 609075M 1944.000 LF | 4.50000 8748.00| 2.25000 4374.00]| 1.95000 3790.80
REMOVAL OF BEAM GUIDE RAIL | |
0109 610003M 9599.000 LF | 0.50000 4799.50 | 0.60000 5759.40] 0.35000 3359.65
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
4 | ! '
0110 610009M 36.000 SF | 24.00000 864.00| 45.00000 1620.00| 19.00000 684.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0111 610012M 55.000 U | 42.00000 2310.00] 45.00000 2475.00] 26.60000 1463.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0112 610021M 39.000 U | 42.00000 1638.00]| 45.00000 1755.00] 26.60000 1037.40
RPM, BI-DIRECTIONAL, AMBER LENS | |
0113 612003P 206.000 SF | 38.00000 7828.00 | 27.00000 5562.00] 29.00000 5974.00
REGULATORY AND WARNING SIGN | |
0114 651057P 1985.000 LF | 66.04000 131089.40]| 80.00000 158800.00] 47.90000 95081.50
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
| KONKUS CORPORATION |RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0115 651270M 2.000 U | 2000.00000 4000.00]| 2000.00000 4000.00]| 1417.00000 2834.00
GATE VALVES AND BOXES 8" | |
0116 654007P LUMP | 273375.00000 273375.00| 250000.00000 250000.00| 231099.00000 231099.00
ELECTRICAL UTILITY RELOCATION, | |
JCP&L | | |
0117 655003P 7520.000 LF | 27.44000 206348.80] 25.00000 188000.00] 19.00000 142880.00
TELECOMMUNICATION CONDUIT | |
0118 655010P 1.000 U© | 54208.00000 54208.00] 49000.00000 49000.00]| 7122.00000 7122.00
RECONSTRUCT TELEPHONE MANHOLE | |
0180 401027M 7000.000 LF | 0.50000 3500.00] 0.50000 3500.00] 1.90000 13300.00
POLYMERIZED JOINT ADHESIVE | |
SECTION TOTALS | $ 3,550,424.14| $ 3,619,860.60] $ 3,540,683.70
+ + +
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U | 30000.00000 30000.00| 15000.00000 15000.00] 42730.00000 42730.00
FIELD OFFICE TYPE D SET UP | |
0009 155030M 27.000 MO | 1500.00000 40500.00]| 500.00000 13500.00]| 1709.00000 46143.00
FIELD OFFICE TYPE D MAINTENANCE | |
0010 155039M LUMP | 10800.00000 10800.00] 10800.00000 10800.00] 10800.00000 10800.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U© | 0.01000 0.01] 10000.00000 10000.00]| 14243.00000 14243.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 25.000 MO | 0.01000 0.25] 250.00000 6250.00] 475.00000 11875.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
SECTION TOTALS | $ 81,300.26] $ 55,550.00] $ 125,791.00
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING (ROADWAY)
| | |
0002 152003P LUMP | 2500.00000 2500.00] 14000.00000 14000.00]| 10000.00000 10000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 3500.00000 3500.00] 22000.00000 22000.00] 22000.00000 22000.00
POLLUTION LIABILITY INSURANCE | |
0078 601670M 40.000 LF | 50.00000 2000.00] 100.00000 4000.00]| 17.10000 684.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0086 602216M 3.000 U | 500.00000 1500.00]| 1000.00000 3000.00] 498.50000 1495.50
|

CLEANING DRAINAGE STRUCTURE |
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
KONKUS CORPORATION |RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0130 810003M 1.000 ACRE | 0.01000 0.01] 800.00000 800.00] 712.00000 712.00
MOWING | | |
0179 152006P LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 16000.00000 16000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | S 19,500.01| S 58,800.00] S 50,891.50
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158003M 961.000 LF | 1.00000 961.00] 4.00000 3844.00] 2.80000 2690.80
CAUTION FENCE | |
0018 158009M 2034.000 LF | 2.00000 4068.00 | 6.00000 12204.00] 4.20000 8542.80
HEAVY DUTY SILT FENCE, ORANGE | |
0019 158012M 2905.000 LF | 2.00000 5810.00] 8.00000 23240.00] 3.70000 10748.50
HEAVY DUTY SILT FENCE, BLACK | |
0020 158027M 210.000 SF | 15.00000 3150.00] 26.00000 5460.00] 2.05000 430.50
INLET FILTER TYPE 1 | |
0021 158060M 36.000 T | 0.01000 0.36] 40.00000 1440.00]| 19.00000 684.00
CONSTRUCTION DRIVEWAY | |
0022 158063P LUMP | 5000.00000 5000.00] 5000.00000 5000.00] 3323.00000 3323.00
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 500.00000 1000.00]| 800.00000 1600.00| 1424.00000 2848.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 145.000 CY | 30.00000 4350.00 | 10.00000 1450.00| 62.00000 8990.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 24,339.36] S 54,238.00] S 38,257.60
+ + +
SECTION 0005 GENERAL LANDSCAPE
| | |
0119 803006M 3632.000 SY | 5.00000 18160.00]| 2.00000 7264.00| 1.90000 6900.80
PREPARATION OF EXISTING SOIL | |
0120 804006P 8704.000 SY | 5.00000 43520.00] 2.50000 21760.00]| 1.40000 12185.60
TOPSOILING, 4" THICK | |
0121 804009P 1080.000 SY | 7.00000 7560.00| 5.25000 5670.00] 1.85000 1998.00
TOPSOILING, 6" THICK | |
0122 806006P 8704.000 SY | 1.00000 8704.00| 0.45000 3916.80] 0.40000 3481.60
FERTILIZING AND SEEDING, TYPE A-3 | |
0123 806018P 1083.000 SY | 3.00000 3249.00] 0.50000 541.50] 0.45000 487.35
FERTILIZING AND SEEDING, TYPE F | |
0124 806019P 3632.000 SY | 2.00000 7264.00| 0.45000 1634.40]| 0.40000 1452.80
FERTILIZING AND SEEDING, TYPE M | |
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) K6434 | ( ) R4689 | ( ) S1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0125 806030P 190.000 SY | 6.00000 1140.00]| 4.00000 760.00| 3.55000 674.50
WILDFLOWER SEEDING | |
0126 807009M 2736.000 SY | 5.51000 15075.36| 6.15000 16826.40] 5.80000 15868.80
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0127 809003M 9787.000 SY | 1.00000 9787.00| 0.50000 4893.50]| 0.45000 4404.15
STRAW MULCHING | |
0128 809018M 1489.000 SY | 6.30000 9380.70]| 4.00000 5956.00] 3.80000 5658.20
WOOD MULCHING | |
0129 809021M 1214.000 SY | 4.00000 4856.00| 3.50000 4249.00| 3.30000 4006.20
WOOD MULCHING, 2" THICK | |
0131 811006M 25.000 U | 200.00000 5000.00] 250.00000 6250.00] 232.50000 5812.50
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0132 811015M 90.000 U | 15.00000 1350.00]| 7.00000 630.00] 6.60000 594.00
LARGE DECIDUOUS TREE, SEEDLING 18-24" | |
HIGH, POT OR CONTAINER | |
0133 811020M 6.000 U | 100.00000 600.00] 70.00000 420.00] 61.70000 370.20
DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER | |
0134 811028M 10.000 U | 40.00000 400.00| 45.00000 450.00 | 37.00000 370.00
SMALL DECIDUOQUS TREE, 3' HIGH, #2 | |
CONTAINER | | |
0135 811031M 36.000 U | 200.00000 7200.00| 175.00000 6300.00] 161.50000 5814.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811036M 38.000 U | 350.00000 13300.00] 270.00000 10260.00] 243.50000 9253.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0137 811048M 10.000 U© | 100.00000 1000.00]| 55.00000 550.00] 47.50000 475.00
EVERGREEN TREE, 3-4' HIGH, B&B | |
0138 811060M 68.000 U | 37.00000 2516.00] 55.00000 3740.00] 46.50000 3162.00
DECIDUOUS SHRUB, 24-30" HIGH, B&B | |
0139 811061M 138.000 U | 49.00000 6762.00] 55.00000 7590.00| 46.50000 6417.00
DECIDUOUS SHRUB, 30-36" HIGH, B&B | |
0140 811062M 60.000 U | 18.00000 1080.00| 50.00000 3000.00] 42.70000 2562.00
DECIDUOUS SHRUB, 18-24" HIGH, #1 | |
CONTAINER | | |
0141 811063M 551.000 U | 43.00000 23693.00] 38.00000 20938.00] 34.20000 18844.20
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0142 811066M 166.000 U | 30.00000 4980.00| 32.00000 5312.00] 28.50000 4731.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
|

CONTAINER
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 | ( 3 ) s1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0143 811093M 60.000 U | 40.00000 2400.00] 42.00000 2520.00] 38.00000 2280.00
EVERGREEN SHRUB, 18-24" SPREAD, #3 | |
CONTAINER | | |
0144 811111M 1557.000 U | 10.00000 15570.00]| 14.00000 21798.00] 12.30000 19151.10
PERENNIAL, #1 CONTAINER | |
0145 811120M 300.000 U | 3.00000 900.00 | 3.00000 900.00 | 2.75000 825.00
PERENNIAL, 2" PLUG | |
0146 811138M LUMP | 20000.00000 20000.00] 10000.00000 10000.00]| 7824.00000 7824.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | S 235,447.06| S 174,129.60] S 145,603.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| | |
0147 162003M 12.000 U© | 650.00000 7800.00| 1000.00000 12000.00]| 862.00000 10344.00
CONDITION SURVEY | |
0148 162005P LUMP | 23375.00000 23375.00] 15000.00000 15000.00] 9496.00000 9496.00
VIBRATION MONITORING | |
0149 201006P LUMP | 626510.00000 626510.00|] 480000.00000 480000.00| 480000.00000 480000.00
CLEARING SITE, BRIDGE (___) 1013-158 | |
0150 201039P LUMP | 150000.00000 150000.00] 10000.00000 10000.00| 117797.00000 117797.00
TEMPORARY SHIELDING | |
0151 202009P 1620.000 CY | 150.00000 243000.00] 50.00000 81000.00]| 158.50000 256770.00
EXCAVATION, UNCLASSIFIED | |
0152 203053M 2355.000 CY | 91.47000 215411.85] 150.00000 353250.00] 120.00000 282600.00
LIGHTWEIGHT FLOWABLE FILL | |
0153 203056P 620.000 cCY | 163.79000 101549.80]| 60.00000 37200.00] 208.50000 129270.00
LIGHTWEIGHT SOIL AGGREGATE | |
0154 504003P 69400.000 LB | 1.50000 104100.00] 1.20000 83280.00] 1.50000 104100.00
REINFORCEMENT STEEL | |
0155 504006P 135100.000 LB | 1.50000 202650.00] 1.27000 171577.00]| 1.60000 216160.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0156 504014P 19.000 U | 8210.00000 155990.00] 7150.00000 135850.00] 3023.00000 57437.00
ROCK ANCHOR | |
0157 504015P 429.000 CY | 300.00000 128700.00]| 250.00000 107250.00]| 411.00000 176319.00
CONCRETE FOOTING | |
0158 504018P 142.000 CY | 675.00000 95850.00] 1250.00000 177500.00] 774.00000 109908.00
CONCRETE WING WALL | |
0159 504024P 1200.000 CY | 490.00000 588000.00] 775.00000 930000.00]| 710.00000 852000.00
|

CONCRETE ABUTMENT WALL



8" DUCTILE IRON WATER PIPE BRIDGE,

New Jersey Department of Transportation DATE 10/20/11
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| 1 ) K6434 | ( 2 ) R4689 | ( 3 ) S1082
| KONKUS CORPORATION |[RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0160 504036P 158.000 SY | 35.00000 5530.00] 15.00000 2370.00] 15.10000 2385.80
EPOXY WATERPROOFING | |
0161 506003P LUMP | 522358.00000 522358.00| 593338.80000 593338.80| 488921.00000 488921.00
STRUCTURAL STEEL (APPROXIMATE TOTAL: | |
229,000 LBS) | | |
0162 506010M 24.000 U | 2450.00000 58800.00] 3100.00000 74400.00] 3543.00000 85032.00
HIGH LOAD MULTIROTATIONAL BEARING | |
ASSEMBLY | |
0163 506012P 2638.000 U | 4.21000 11105.98]| 4.00000 10552.00]| 2.90000 7650.20
SHEAR CONNECTOR | |
0164 507015P 222.000 LF | 321.30000 71328.60] 300.00000 66600.00] 266.00000 59052.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0165 507024P 210.000 cCY | 900.00000 189000.00]| 1000.00000 210000.00] 1329.00000 279090.00
CONCRETE BRIDGE DECK, HPC | |
0166 507027M 1.000 U | 6000.00000 6000.00]| 5000.00000 5000.00] 475.00000 475.00
DATE PANEL | |
0167 507033P 15.000 cCY | 500.00000 7500.00| 425.00000 6375.00] 754.00000 11310.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0168 507039P 353.000 LF | 225.00000 79425.00] 275.00000 97075.00] 169.00000 59657.00
CONCRETE BRIDGE PARAPET, HPC | |
0169 507051P 342.000 cCY | 300.00000 102600.00]| 310.00000 106020.00]| 258.00000 88236.00
CONCRETE BRIDGE APPROACH | |
0170 509042P 171.000 LF | 97.30000 16638.30] 85.00000 14535.00| 80.70000 13799.70
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH | |
0171 509084P 176.000 LF | 123.91000 21808.16| 108.00000 19008.00] 102.50000 18040.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0172 551070M 178.000 CY | 200.00000 35600.00] 195.00000 34710.00] 237.50000 42275.00
MISCELLANEOUS CONCRETE | |
0173 601047P 229.000 LF | 30.00000 6870.00] 30.00000 6870.00] 20.20000 4625.80
8" CORRUGATED STEEL PIPE | |
0174 601410P 488.000 LF | 30.00000 14640.00]| 33.00000 16104.00]| 20.20000 9857.60
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0175 603069P 215.000 cCY | 100.00000 21500.00] 125.00000 26875.00] 40.20000 8643.00
BROKEN STONE BACKFILL | |
0176 651177pP 100.000 LF | 289.00000 28900.00] 200.00000 20000.00] 211.00000 21100.00
|
|

CLASS 52
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) K6434 | ( 2 ) R4689 I ( 3 ) S1082
| KONKUS CORPORATION |RITACCO CONSTRUCTION INC | SCAFAR CONTRACTING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0177 655003P 780.000 LF | 32.48000 25334.40] 29.00000 22620.00] 34.70000 27066.00
TELECOMMUNICATION CONDUIT (BRIDGE) | |
0178 701022P 353.000 LF | 50.53000 17837.09] 54.00000 19062.00] 33.20000 11719.60
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 3,885,712.18]| $ 3,945,421.80]| $ 4,041,136.70
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,796,723.01] $ 7,908,000.00] $ 7,942,363.50

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT
SET-ASIDE
| ( 4 ) B2773 | ( 5 F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 70000.00000 70000.00] 63000.00000 63000.00]| 35000.00000 35000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 4000.00000 4000.00]| 2700.00000 2700.00] 10000.00000 10000.00
PROGRESS SCHEDULE | |
0005 153006P 12.000 U | 1.00000 12.00]| 512.00000 6144.00] 500.00000 6000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 4100.000 HOUR | 1.00000 4100.00]| 0.01000 41.00] 0.01000 41.00
TRAINEES I I |
0007 154003P LUMP | 200000.00000 200000.00| 894000.00000 894000.00| 900000.00000 900000.00
MOBILIZATION | |
0013 156015M 1.000 U© | 6000.00000 6000.00]| 5223.00000 5223.00] 5000.00000 5000.00
NUCLEAR DENSITY GAUGE | |
0014 157003M LUMP | 125000.00000 125000.00]| 87739.00000 87739.00| 100000.00000 100000.00
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 1500.00000 6000.00]| 347.00000 1388.00]| 500.00000 2000.00
MONUMENT | | |
0016 157009M 4.000 U | 900.00000 3600.00]| 518.00000 2072.00]| 500.00000 2000.00
MONUMENT BOX | |
0025 159003M 27.000 U | 85.00000 2295.00] 62.00000 1674.00]| 100.00000 2700.00
BREAKAWAY BARRICADE | |
0026 159006M 91.000 U | 60.00000 5460.00| 31.00000 2821.00]| 60.00000 5460.00
DRUM | | |
0027 159012M 755.000 SF | 9.00000 6795.00] 17.00000 12835.00] 9.00000 6795.00
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U | 700.00000 1400.00]| 671.00000 1342.00]| 700.00000 1400.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159021P 610.000 LF | 100.00000 61000.00]| 36.00000 21960.00] 50.00000 30500.00
CONSTRUCTION BARRIER CURB | |
0030 159024M 2.000 U | 2000.00000 4000.00| 0.50000 1.00] 1000.00000 2000.00
FLASHING ARROW BOARD, 2' X 4' | |
0031 159030M 2.000 U | 10000.00000 20000.00] 5588.00000 11176.00]| 10000.00000 20000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0032 159051M 2.000 U | 10000.00000 20000.00] 2790.00000 5580.00 | 10000.00000 20000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0033 159108M 3.000 U | 20000.00000 60000.00]| 5588.00000 16764.00]| 1000.00000 3000.00
|
|

CRASH CUSHION
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) B2773 | ( 5 F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 159126M 27764.000 LF | 1.00000 27764.00] 0.21000 5830.44] 0.20000 5552.80
TEMPORARY TRAFFIC STRIPES, 4" | |
0035 159141M 40.000 HOUR | 0.01000 0.40] 67.00000 2680.00] 70.00000 2800.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 159144M 1.000 U© | 0.01000 0.01] 313.00000 313.00] 250.00000 250.00
EMERGENCY TOWING SERVICE | |
0037 160003M LUMP | 800.00000 800.00]| 800.00000 800.00]| 800.00000 800.00
FUEL PRICE ADJUSTMENT | |
0038 160006M LUMP | 3300.00000 3300.00] 3300.00000 3300.00] 3300.00000 3300.00
ASPHALT PRICE ADJUSTMENT | |
0039 161003P LUMP | 5000.00000 5000.00| 18143.00000 18143.00] 500.00000 500.00
FINAL CLEANUP | |
0040 201003P LUMP | 110000.00000 110000.00|] 110000.00000 110000.00|] 110000.00000 110000.00
CLEARING SITE | |
0041 201033M 1.000 U | 12000.00000 12000.00] 10445.00000 10445.00] 20000.00000 20000.00
DEMOLITION (___), PARCEL (___) | |
DEMOLITION 1, PARCEL 3R87 | |
0042 201033M 1.000 U© | 5000.00000 5000.00] 6267.00000 6267.00] 20000.00000 20000.00
DEMOLITION ( ), PARCEL (___) | | |
DEMOLITION 2, PARCEL 84A | |
0043 202003P 3.000 ACRE | 5000.00000 15000.00]| 8141.00000 24423.00] 1.00000 3.00
STRIPPING | |
0044 202006M 10.000 cCY | 100.00000 1000.00| 442.00000 4420.00 | 15.00000 150.00
EXCAVATION, TEST PIT | |
0045 202009P 18029.000 CY | 35.00000 631015.00] 26.00000 468754.00]| 15.00000 270435.00
EXCAVATION, UNCLASSIFIED | |
0046 202015P 639.000 CY | 40.00000 25560.00] 52.00000 33228.00] 15.00000 9585.00
EXCAVATION, REGULATED MATERIAL | |
0047 202021P 6930.000 SY | 8.00000 55440.00] 9.00000 62370.00] 10.00000 69300.00
REMOVAL OF PAVEMENT | |
0048 202024M 1122.000 T | 100.00000 112200.00] 36.00000 40392.00] 20.00000 22440.00
DISPOSAL OF REGULATED MATERIAL | |
0049 202030M 16.000 U | 3000.00000 48000.00]| 773.00000 12368.00]| 1000.00000 16000.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0050 202050M 1080.000 SY | 4.00000 4320.00]| 5.00000 5400.00] 1.00000 1080.00
SUBSOIL SCARIFICATION | |
0051 301006P 2418.000 CY | 30.00000 72540.00] 30.00000 72540.00] 30.00000 72540.00
SUBBASE | | |
0052 302033P 105.000 SY | 7.00000 735.00] 13.00000 1365.00]| 20.00000 2100.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
|

THICK
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) B2773 | ( 5 F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 302036P 45.000 SY | 20.00000 900.00] 26.00000 1170.00]| 20.00000 900.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0054 302042P 9787.000 SY | 7.00000 68509.00] 8.00000 78296 .00 | 8.00000 78296.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0055 401009P 4227.000 SY | 4.00000 16908.00] 7.00000 29589.00] 3.00000 12681.00
HMA MILLING, 3" OR LESS | |
0056 401030M 700.000 GAL | 3.00000 2100.00] 11.00000 7700.00| 3.00000 2100.00
TACK COAT | I
0057 401036M 500.000 GAL | 0.01000 5.00]| 0.01000 5.00]| 0.01000 5.00
PRIME COAT | | |
0058 401060M 1679.000 T | 77.00000 129283.00]| 89.00000 149431.00]| 98.00000 164542.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0059 401084M 3268.000 T | 70.00000 228760.00] 80.00000 261440.00] 84.00000 274512.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 2854.000 T | 71.00000 202634.00] 76.00000 216904.00] 83.00000 236882.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401108M 5.000 U | 150.00000 750.00 | 183.00000 915.00| 150.00000 750.00
CORE SAMPLES, HOT MIX ASPHALT | |
0062 405003P 1326.000 SY | 2.00000 2652.00] 8.00000 10608.00]| 5.00000 6630.00
UNDERLAYER PREPARATION | |
0063 405024M 5.000 U | 50.00000 250.00] 157.00000 785.00 | 300.00000 1500.00
CORE SAMPLES, CONCRETE | |
0064 453006M 50.000 sSY | 110.00000 5500.00] 185.00000 9250.00| 50.00000 2500.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0065 501003P 2170.000 SF | 1.00000 2170.00] 20.00000 43400.00] 0.01000 21.70
TEMPORARY SHEETING | |
0066 601122P DR1 1952.000 LF | 40.00000 78080.00| 59.00000 115168.00]| 55.00000 107360.00
15" REINFORCED CONCRETE PIPE | |
0067 601124P DR1 1585.000 LF | 45.00000 71325.00] 55.00000 87175.00] 60.00000 95100.00
18" REINFORCED CONCRETE PIPE | |
0068 601370M DR1 6.000 U | 1400.00000 8400.00| 2689.00000 16134.00]| 1700.00000 10200.00
15" REINFORCED CONCRETE END SECTION | |
0069 601372M DR1 2.000 U | 1500.00000 3000.00]| 3254.00000 6508.00 | 1800.00000 3600.00
18" REINFORCED CONCRETE END SECTION | |
0070 601014P DR2 1464.000 LF | |
15" CORRUGATED ALUMINUM ALLOY PIPE | |
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0071 601016P DR2 1476.000 LF | |
18" CORRUGATED ALUMINUM ALLOY PIPE | |
0072 601018P DR2 597.000 LF | |
21" CORRUGATED ALUMINUM ALLOY PIPE | |
0073 601262M DR2 6.000 U | |
15" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0074 601266M DR2 2.000 U | |
21" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0075 601249P 85.000 LF | 25.00000 2125.00] 49.00000 4165.00 | 25.00000 2125.00
6" HIGH DENSITY POLYETHYLENE PIPE | |
0076 601404P 136.000 LF | 20.00000 2720.00] 37.00000 5032.00] 35.00000 4760.00
SUBBASE OUTLET DRAIN | |
0077 601417P 2199.000 LF | 35.00000 76965.00] 24.00000 52776.00| 35.00000 76965.00
UNDERDRAIN, TYPE X | |
0079 602012M 10.000 U© | 2500.00000 25000.00] 3907.00000 39070.00] 4500.00000 45000.00
INLET, TYPE B | |
0080 602013M 1.000 U | 5000.00000 5000.00| 5851.00000 5851.00]| 8000.00000 8000.00
INLET, TYPE DOUBLE B | |
0081 602018M 3.000 U | 2600.00000 7800.00| 3880.00000 11640.00]| 5000.00000 15000.00
INLET, TYPE E | |
0082 602054M 10.000 U | 2000.00000 20000.00] 3915.00000 39150.00] 3500.00000 35000.00
MANHOLE, 4' DIAMETER | |
0083 602057M 1.000 U© | 3000.00000 3000.00] 7394.00000 7394.00| 5000.00000 5000.00
MANHOLE, 5' DIAMETER | |
0084 602099M 2.000 U | 200.00000 400.00]| 614.00000 1228.00]| 1000.00000 2000.00
RESET EXISTING CASTING | |
0085 602215M 5.000 U | 400.00000 2000.00] 2346.00000 11730.00] 500.00000 2500.00
CAPPING EXISTING DRAINAGE STRUCTURES | |
0087 602223M 1.000 U | 8000.00000 8000.00]| 9949.00000 9949.00| 8000.00000 8000.00
OUTLET CONTROL STRUCTURE | |
0088 602229M 1.000 U© | 23000.00000 23000.00] 31303.00000 31303.00] 35000.00000 35000.00
MANUFACTURED TREATMENT DEVICE (MTD1) | |
0089 602229M 1.000 U© | 25000.00000 25000.00] 40286.00000 40286.00| 35000.00000 35000.00
MANUFACTURED TREATMENT DEVICE (MTD2) | |
0090 602229M 1.000 U | 30000.00000 30000.00] 23783.00000 23783.00] 35000.00000 35000.00
MANUFACTURED TREATMENT DEVICE (MTD3) | |
0091 602229M 1.000 U© | 26000.00000 26000.00] 43993.00000 43993.00]| 40000.00000 40000.00
MANUFACTURED TREATMENT DEVICE (MTD4) | |
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 ) F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 602229M 1.000 U© | 31000.00000 31000.00] 41435.00000 41435.00]| 40000.00000 40000.00
MANUFACTURED TREATMENT DEVICE (MTD5) | |
0093 603036P 45.000 SY | 80.00000 3600.00] 81.00000 3645.00] 100.00000 4500.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0094 605183P 107.000 LF | 15.00000 1605.00| 36.00000 3852.00] 20.00000 2140.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
0095 606012P 83.000 SY | 40.00000 3320.00] 49.00000 4067.00| 50.00000 4150.00
CONCRETE SIDEWALK, 4" THICK | |
0096 606039P 617.000 SY | 45.00000 27765.00] 50.00000 30850.00] 40.00000 24680.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0097 606043P 618.000 SY | 13.00000 8034.00| 26.00000 16068.00] 10.00000 6180.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0098 607018P 2007.000 LF | 16.00000 32112.00] 20.00000 40140.00]| 19.00000 38133.00
9" X 16" CONCRETE VERTICAL CURB | |
0099 608003P 1118.000 SY | 23.00000 25714.00] 23.00000 25714.00] 23.00000 25714.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0100 609003M 1830.000 LF | 22.00000 40260.00| 22.00000 40260.00| 21.00000 38430.00
BEAM GUIDE RAIL | |
0101 609021M 968.000 LF | 7.00000 6776.00] 6.00000 5808.00] 7.00000 6776.00
RUB RAIL | I I
0102 609025M 1.000 U© | 1200.00000 1200.00]| 1175.00000 1175.00] 1200.00000 1200.00
BURIED GUIDE RAIL TERMINAL | |
0103 609027M 5.000 U | 2200.00000 11000.00] 2282.00000 11410.00] 2200.00000 11000.00
TANGENT GUIDE RAIL TERMINAL | |
0104 609033M 4.000 U | 1200.00000 4800.00| 1253.00000 5012.00] 1200.00000 4800.00
CONTROLLED RELEASE TERMINAL | |
0105 609036M 4.000 U | 1190.00000 4760.00 | 1222.00000 4888.00 | 1200.00000 4800.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | |
0106 609039M 3.000 U | 500.00000 1500.00]| 444.00000 1332.00]| 500.00000 1500.00
BEAM GUIDE RAIL ANCHORAGE | |
0107 609063M 200.000 LF | 6.00000 1200.00]| 6.00000 1200.00| 6.00000 1200.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0108 609075M 1944.000 LF | 2.00000 3888.00] 2.00000 3888.00] 2.00000 3888.00
REMOVAL OF BEAM GUIDE RAIL | |
0109 610003M 9599.000 LF | 1.00000 9599.00 | 0.50000 4799.50 | 0.40000 3839.60
|
|

an
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 ) F2743 | ( 6 ) A3063
|BERTO CONSTR INC |FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 610009M 36.000 SF | 55.00000 1980.00]| 21.00000 756.00| 20.00000 720.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0111 610012M 55.000 U | 25.00000 1375.00| 37.00000 2035.00] 35.00000 1925.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0112 610021M 39.000 U | 25.00000 975.00] 37.00000 1443.00]| 35.00000 1365.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0113 612003P 206.000 SF | 31.00000 6386.00] 32.00000 6592.00] 27.00000 5562.00
REGULATORY AND WARNING SIGN | |
0114 651057P 1985.000 LF | 60.00000 119100.00]| 125.00000 248125.00] 70.00000 138950.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0115 651270M 2.000 U | 1500.00000 3000.00] 2348.00000 4696.00] 5000.00000 10000.00
GATE VALVES AND BOXES 8" | |
0116 654007P LUMP | 250000.00000 250000.00|] 254209.00000 254209.00] 250000.00000 250000.00
ELECTRICAL UTILITY RELOCATION, | |
JCP&L | | |
0117 655003P 7520.000 LF | 20.00000 150400.00| 26.00000 195520.00 | 25.00000 188000.00
TELECOMMUNICATION CONDUIT | |
0118 655010P 1.000 U© | 7500.00000 7500.00| 50554.00000 50554.00] 50000.00000 50000.00
RECONSTRUCT TELEPHONE MANHOLE | |
0180 401027M 7000.000 LF | 1.00000 7000.00 | 1.50000 10500.00] 1.50000 10500.00
POLYMERIZED JOINT ADHESIVE | |
SECTION TOTALS | $ 3,573,421.41| $ 4,401,299.94] $ 4,005,614.10
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U© | 75000.00000 75000.00| 19494.00000 19494.00| 30000.00000 30000.00
FIELD OFFICE TYPE D SET UP | |
0009 155030M 27.000 MO | 1500.00000 40500.00] 2132.00000 57564.00| 1500.00000 40500.00
FIELD OFFICE TYPE D MAINTENANCE | |
0010 155039M LUMP | 10800.00000 10800.00]| 10800.00000 10800.00]| 10800.00000 10800.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 75000.00000 75000.00] 32524.00000 32524.00| 15000.00000 15000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 25.000 MO | 1500.00000 37500.00] 1483.00000 37075.00] 750.00000 18750.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
SECTION TOTALS | $ 238,800.00] $ 157,457.00] S 115,050.00
—————————————————————————————————————————— e

SECTION 0003  NON-PARTICIPATING (ROADWAY)
I I I
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 ) F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 12000.00000 12000.00]| 16712.00000 16712.00]| 15000.00000 15000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 36000.00000 36000.00] 5223.00000 5223.00] 15000.00000 15000.00
POLLUTION LIABILITY INSURANCE | |
0078 601670M 40.000 LF | 100.00000 4000.00| 26.00000 1040.00]| 20.00000 800.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0086 602216M 3.000 U | 500.00000 1500.00]| 522.00000 1566.00]| 700.00000 2100.00
CLEANING DRAINAGE STRUCTURE | |
0130 810003M 1.000 ACRE | 1.00000 1.00] 783.00000 783.00| 750.00000 750.00
MOWING | | |
0179 152006P LUMP | 16000.00000 16000.00]| 16932.00000 16932.00]| 50000.00000 50000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 69,501.00] $ 42,256.00| $ 83,650.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158003M 961.000 LF | 5.00000 4805.00 | 3.50000 3363.50] 5.00000 4805.00
CAUTION FENCE | |
0018 158009M 2034.000 LF | 8.00000 16272.00]| 3.50000 7119.00]| 5.00000 10170.00
HEAVY DUTY SILT FENCE, ORANGE | |
0019 158012M 2905.000 LF | 8.00000 23240.00] 6.00000 17430.00] 5.00000 14525.00
HEAVY DUTY SILT FENCE, BLACK | |
0020 158027M 210.000 SF | 5.00000 1050.00]| 12.00000 2520.00] 12.00000 2520.00
INLET FILTER TYPE 1 | |
0021 158060M 36.000 T | 25.00000 900.00| 46.00000 1656.00]| 40.00000 1440.00
CONSTRUCTION DRIVEWAY | |
0022 158063P LUMP | 5000.00000 5000.00] 9401.00000 9401.00]| 1500.00000 1500.00
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 1200.00000 2400.00| 783.00000 1566.00| 1000.00000 2000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 145.000 CY | 0.01000 1.45] 45.00000 6525.00] 1.00000 145.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 53,668.45] $ 49,580.50] $ 37,105.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0119 803006M 3632.000 SY | 2.00000 7264.00| 2.00000 7264.00| 2.00000 7264.00

PREPARATION OF EXISTING SOIL
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B2773 | ( ) F2743 | ( ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0120 804006P 8704.000 SY | 1.00000 8704.00| 1.50000 13056.00] 1.50000 13056.00
TOPSOILING, 4" THICK | |
0121 804009P 1080.000 SY | 2.00000 2160.00] 2.00000 2160.00] 3.00000 3240.00
TOPSOILING, 6" THICK | |
0122 806006P 8704.000 SY | 1.00000 8704.00| 0.50000 4352.00]| 0.40000 3481.60
FERTILIZING AND SEEDING, TYPE A-3 | |
0123 806018P 1083.000 SY | 1.00000 1083.00| 0.50000 541.50] 0.45000 487.35
FERTILIZING AND SEEDING, TYPE F | |
0124 806019P 3632.000 SY | 1.00000 3632.00] 0.50000 1816.00| 0.40000 1452.80
FERTILIZING AND SEEDING, TYPE M | |
0125 806030P 190.000 SY | 4.00000 760.00 | 4.00000 760.00 | 3.75000 712.50
WILDFLOWER SEEDING | |
0126 807009M 2736.000 SY | 6.00000 16416.00]| 6.00000 16416.00]| 6.00000 16416.00
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0127 809003M 9787.000 SY | 1.00000 9787.00]| 0.50000 4893.50 | 0.50000 4893.50
STRAW MULCHING | |
0128 809018M 1489.000 SY | 4.00000 5956.00] 4.00000 5956.00] 4.00000 5956.00
WOOD MULCHING | |
0129 809021M 1214.000 SY | 3.00000 3642.00] 3.50000 4249.00 | 3.50000 4249.00
WOOD MULCHING, 2" THICK | |
0131 811006M 25.000 U | 245.00000 6125.00] 256.00000 6400.00] 250.00000 6250.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0132 811015M 90.000 U | 7.00000 630.00]| 7.00000 630.00]| 7.00000 630.00
LARGE DECIDUQUS TREE, SEEDLING 18-24" | |
HIGH, POT OR CONTAINER | |
0133 811020M 6.000 U | 65.00000 390.00]| 68.00000 408.00| 65.00000 390.00
DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER | |
0134 811028M 10.000 U© | 39.00000 390.00] 41.00000 410.00] 40.00000 400.00
SMALL DECIDUOQUS TREE, 3' HIGH, #2 | |
CONTAINER | | |
0135 811031M 36.000 U | 170.00000 6120.00] 178.00000 6408.00] 170.00000 6120.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811036M 38.000 U | 260.00000 9880.00| 268.00000 10184.00]| 260.00000 9880.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0137 811048M 10.000 U | 50.00000 500.00]| 52.00000 520.00]| 50.00000 500.00
EVERGREEN TREE, 3-4' HIGH, B&B | |
0138 811060M 68.000 U | 50.00000 3400.00] 51.00000 3468.00] 50.00000 3400.00
DECIDUOUS SHRUB, 24-30" HIGH, B&B | |
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CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 ) F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0139 811061M 138.000 U | 50.00000 6900.00| 51.00000 7038.00]| 50.00000 6900.00
DECIDUOUS SHRUB, 30-36" HIGH, B&B | |
0140 811062M 60.000 U | 45.00000 2700.00] 47.00000 2820.00] 45.00000 2700.00
DECIDUOUS SHRUB, 18-24" HIGH, #1 | |
CONTAINER | | |
0141 811063M 551.000 U | 36.00000 19836.00] 38.00000 20938.00 | 35.00000 19285.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0142 811066M 166.000 U | 30.00000 4980.00| 31.00000 5146.00] 30.00000 4980.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
0143 811093M 60.000 U | 40.00000 2400.00] 42.00000 2520.00] 40.00000 2400.00
EVERGREEN SHRUB, 18-24" SPREAD, #3 | |
CONTAINER | | |
0144 811111M 1557.000 U | 13.00000 20241.00| 14.00000 21798.00] 13.00000 20241.00
PERENNIAL, #1 CONTAINER | |
0145 811120M 300.000 U | 3.00000 900.00] 3.00000 900.00] 3.00000 900.00
PERENNIAL, 2" PLUG | |
0146 811138M LUMP | 1.00000 1.00] 8607.00000 8607.00| 5000.00000 5000.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 153,501.00] $ 159,659.00] $ 151,184.75
+ + +
SECTION 0006 BRIDGE
| | |
0147 162003M 12.000 U© | 6000.00000 72000.00| 1045.00000 12540.00]| 500.00000 6000.00
CONDITION SURVEY | |
0148 162005P LUMP | 37000.00000 37000.00] 10445.00000 10445.00] 20000.00000 20000.00
VIBRATION MONITORING | |
0149 201006P LUMP | 320000.00000 320000.00|] 480000.00000 480000.00| 250000.00000 250000.00
CLEARING SITE, BRIDGE (___) 1013-158 | |
0150 201039P LUMP | 50000.00000 50000.00| 110000.00000 110000.00| 5000.00000 5000.00
TEMPORARY SHIELDING | |
0151 202009P 1620.000 CY | 590.00000 955800.00| 130.00000 210600.00] 672.00000 1088640.00
EXCAVATION, UNCLASSIFIED | |
0152 203053M 2355.000 cCY | 121.00000 284955.00] 107.00000 251985.00] 100.00000 235500.00
LIGHTWEIGHT FLOWABLE FILL | |
0153 203056P 620.000 CY | 83.00000 51460.00 | 193.00000 119660.00] 100.00000 62000.00
LIGHTWEIGHT SOIL AGGREGATE | |
0154 504003P 69400.000 LB | 1.50000 104100.00]| 1.50000 104100.00] 1.40000 97160.00
|

REINFORCEMENT STEEL
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CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) B2773 | ( 5 F2743 | ( 6 ) A3063
|BERTO CONSTR INC |[FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 504006P 135100.000 LB | 2.00000 270200.00] 1.70000 229670.00] 1.65000 222915.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0156 504014P 19.000 U | 10000.00000 190000.00] 3500.00000 66500.00] 3500.00000 66500.00
ROCK ANCHOR | |
0157 504015P 429.000 CY | 600.00000 257400.00] 434.00000 186186.00]| 400.00000 171600.00
CONCRETE FOOTING | |
0158 504018P 142.000 CY | 1200.00000 170400.00] 1250.00000 177500.00]| 1500.00000 213000.00
CONCRETE WING WALL | |
0159 504024P 1200.000 CY | 600.00000 720000.00| 769.00000 922800.00]| 800.00000 960000.00
CONCRETE ABUTMENT WALL | |
0160 504036P 158.000 SY | 32.00000 5056.00] 65.00000 10270.00]| 40.00000 6320.00
EPOXY WATERPROOFING | |
0161 506003P LUMP | 550000.00000 550000.00|] 422000.00000 422000.00|] 500000.00000 500000.00
STRUCTURAL STEEL (APPROXIMATE TOTAL: | |
229,000 LBS) | | |
0162 506010M 24.000 U | 2200.00000 52800.00] 3188.00000 76512.00] 4000.00000 96000.00
HIGH LOAD MULTIROTATIONAL BEARING | |
ASSEMBLY | I
0163 506012P 2638.000 U | 4.00000 10552.00] 4.00000 10552.00] 4.00000 10552.00
SHEAR CONNECTOR | |
0164 507015P 222.000 LF | 300.00000 66600.00] 373.00000 82806.00]| 300.00000 66600.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0165 507024P 210.000 CY | 1200.00000 252000.00] 1074.00000 225540.00] 1000.00000 210000.00
CONCRETE BRIDGE DECK, HPC | |
0166 507027M 1.000 U© | 1800.00000 1800.00]| 1164.00000 1164.00]| 1000.00000 1000.00
DATE PANEL | |
0167 507033P 15.000 CY | 900.00000 13500.00] 735.00000 11025.00] 600.00000 9000.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0168 507039P 353.000 LF | 150.00000 52950.00] 190.00000 67070.00] 200.00000 70600.00
CONCRETE BRIDGE PARAPET, HPC | |
0169 507051P 342.000 CY | 440.00000 150480.00] 296.00000 101232.00] 300.00000 102600.00
CONCRETE BRIDGE APPROACH | |
0170 509042P 171.000 LF | 100.00000 17100.00]| 89.00000 15219.00]| 100.00000 17100.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH | |
0171 509084P 176.000 LF | 120.00000 21120.00] 113.00000 19888.00] 120.00000 21120.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0172 551070M 178.000 CY | 210.00000 37380.00] 324.00000 57672.00] 100.00000 17800.00
|

MISCELLANEOUS CONCRETE
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) B2773 | ( 5 ) F2743 | ( 6 ) A3063
|BERTO CONSTR INC |FERREIRA CONSTRUCTION CO INC |AGATE CONSTR CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0173 601047P 229.000 LF | 110.00000 25190.00] 27.00000 6183.00] 40.00000 9160.00
8" CORRUGATED STEEL PIPE | |
0174 601410P 488.000 LF | 40.00000 19520.00] 51.00000 24888.00 | 40.00000 19520.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0175 603069P 215.000 cCY | 160.00000 34400.00] 58.00000 12470.00]| 100.00000 21500.00
BROKEN STONE BACKFILL | |
0176 651177pP 100.000 LF | 90.00000 9000.00] 509.00000 50900.00 | 200.00000 20000.00
8" DUCTILE IRON WATER PIPE BRIDGE, | |
CLASS 52 | | |
0177 655003P 780.000 LF | 37.00000 28860.00] 37.00000 28860.00] 30.00000 23400.00
TELECOMMUNICATION CONDUIT (BRIDGE) | |
0178 701022P 353.000 LF | 35.00000 12355.00] 56.00000 19768.00] 50.00000 17650.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | S 4,843,978.00] S 4,126,005.00] S 4,638,237.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 8,932,869.86] $ 8,936,257.44| S 9,030,840.85

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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CALL ORDER : 128 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) H3415 | ( 8 N6512 | ( 9 ) C0547

LINE NO / ITEM CODE / ALT

|H&G CONTRACTORS INC

|[NORTHEAST REMSCO CONSTRUCTIO

| CARBRO CONSTRUCTORS CORP

TRAFFIC CONTROL TRUCK WITH MOUNTED

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001  ROADWAY
| | |
0001 151003M LUMP | 42000.00000 42000.00 | 70000.00000 70000.00 | 75000.00000 75000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 3000.00000 3000.00]| 8000.00000 8000.00] 110000.00000 110000.00
PROGRESS SCHEDULE [ [
0005 153006P 12.000 U [ 100.00000 1200.00] 100.00000 1200.00] 600.00000 7200.00
PROGRESS SCHEDULE UPDATE | [
0006 153012P 4100.000 HOUR | 0.01000 41.00] 0.25000 1025.00] 1.00000 4100.00
TRAINEES I I |
0007 154003P LUMP | 900000.00000 900000.00| 911000.00000 911000.00| 930000.00000 930000.00
MOBILIZATION [ [
0013 156015M 1.000 U | 10000.00000 10000.00] 5000.00000 5000.00] 6000.00000 6000.00
NUCLEAR DENSITY GAUGE | |
0014 157003M LUMP |  60000.00000 60000.00]| 85000.00000 85000.00| 106500.00000 106500.00
CONSTRUCTION LAYOUT [ [
0015 157006M 4.000 U | 1000.00000 4000.00] 800.00000 3200.00]| 800.00000 3200.00
MONUMENT | | |
0016 157009M 4.000 U [ 500.00000 2000.00]| 150.00000 600.00] 500.00000 2000.00
MONUMENT BOX [ [
0025 159003M 27.000 U | 50.00000 1350.00] 85.00000 2295.00| 110.00000 2970.00
BREAKAWAY BARRICADE | |
0026 159006M 91.000 U [ 40.00000 3640.00]| 60.00000 5460.00 | 70.00000 6370.00
DRUM | | |
0027 159012M 755.000 SF | 10.00000 7550.00] 10.00000 7550.00| 14.00000 10570.00
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U [ 1000.00000 2000.00]| 650.00000 1300.00] 800.00000 1600.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | [
8" | | |
0029 159021P 610.000 LF | 50.00000 30500.00] 48.00000 29280.00| 60.00000 36600.00
CONSTRUCTION BARRIER CURB [ [
0030 159024M 2.000 U [ 1000.00000 2000.00]| 2400.00000 4800.00]| 2500.00000 5000.00
FLASHING ARROW BOARD, 2' X 4°' | |
0031 159030M 2.000 U© | 4000.00000 8000.00| 9000.00000 18000.00] 2500.00000 5000.00
PORTABLE VARIABLE MESSAGE SIGN | [
0032 159051M 2.000 U [ 3500.00000 7000.00] 4000.00000 8000.00]| 5000.00000 10000.00
TEMPORARY CRASH CUSHION, INERTIAL [ [
BARRIER SYSTEM, 13 MODULES [ [
0033 159108M 3.000 U© | 2000.00000 6000.00] 10000.00000 30000.00] 2500.00000 7500.00
|
|

CRASH CUSHION
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CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( 8 N6512 | ( 9 ) C0547
|H&G CONTRACTORS INC |NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 159126M 27764.000 LF | 0.30000 8329.20]| 0.20000 5552.80] 0.30000 8329.20
TEMPORARY TRAFFIC STRIPES, 4" | |
0035 159141M 40.000 HOUR | 75.00000 3000.00] 50.00000 2000.00] 85.00000 3400.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 159144M 1.000 U | 200.00000 200.00] 200.00000 200.00] 100.00000 100.00
EMERGENCY TOWING SERVICE | |
0037 160003M LUMP | 800.00000 800.00| 800.00000 800.00| 800.00000 800.00
FUEL PRICE ADJUSTMENT | |
0038 160006M LUMP | 3300.00000 3300.00] 3300.00000 3300.00] 3300.00000 3300.00
ASPHALT PRICE ADJUSTMENT | |
0039 161003P LUMP | 10000.00000 10000.00] 8000.00000 8000.00 | 5000.00000 5000.00
FINAL CLEANUP | |
0040 201003P LUMP | 110000.00000 110000.00|] 110000.00000 110000.00] 110000.00000 110000.00
CLEARING SITE | |
0041 201033M 1.000 U | 8000.00000 8000.00| 15000.00000 15000.00] 43000.00000 43000.00
DEMOLITION (___), PARCEL (___) | |
DEMOLITION 1, PARCEL 3R87 | |
0042 201033M 1.000 U© | 3000.00000 3000.00] 15000.00000 15000.00] 43000.00000 43000.00
DEMOLITION ( ), PARCEL (___) | | |
DEMOLITION 2, PARCEL 84A | |
0043 202003P 3.000 ACRE | 1000.00000 3000.00] 2500.00000 7500.00| 40000.00000 120000.00
STRIPPING | |
0044 202006M 10.000 cCY | 50.00000 500.00] 400.00000 4000.00 | 100.00000 1000.00
EXCAVATION, TEST PIT | |
0045 202009P 18029.000 CY | 40.00000 721160.00]| 35.00000 631015.00] 35.00000 631015.00
EXCAVATION, UNCLASSIFIED | |
0046 202015P 639.000 CY | 40.00000 25560.00] 20.00000 12780.00] 26.00000 16614.00
EXCAVATION, REGULATED MATERIAL | |
0047 202021P 6930.000 SY | 15.00000 103950.00]| 12.00000 83160.00] 15.00000 103950.00
REMOVAL OF PAVEMENT | |
0048 202024M 1122.000 T | 30.00000 33660.00] 35.00000 39270.00] 31.00000 34782.00
DISPOSAL OF REGULATED MATERIAL | |
0049 202030M 16.000 U | 500.00000 8000.00| 500.00000 8000.00| 500.00000 8000.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0050 202050M 1080.000 SY | 1.50000 1620.00]| 2.00000 2160.00] 1.00000 1080.00
SUBSOIL SCARIFICATION | |
0051 301006P 2418.000 CY | 30.00000 72540.00] 30.00000 72540.00] 50.00000 120900.00
SUBBASE | | |
0052 302033P 105.000 SY | 13.00000 1365.00]| 7.00000 735.00] 8.00000 840.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
|

THICK
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CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( 8 N6512 | ( ) C0547
|H&G CONTRACTORS INC |NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 302036P 45.000 SY | 14.00000 630.00] 7.00000 315.00] 10.00000 450.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0054 302042P 9787.000 SY | 15.00000 146805.00]| 7.00000 68509.00] 12.00000 117444.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0055 401009P 4227.000 SY | 7.00000 29589.00 | 3.75000 15851.25] 7.00000 29589.00
HMA MILLING, 3" OR LESS | |
0056 401030M 700.000 GAL | 2.00000 1400.00]| 3.10000 2170.00] 9.00000 6300.00
TACK COAT | |
0057 401036M 500.000 GAL | 0.01000 5.00]| 0.01000 5.00]| 0.01000 5.00
PRIME COAT | | |
0058 401060M 1679.000 T | 100.00000 167900.00]| 75.00000 125925.00]| 90.00000 151110.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0059 401084M 3268.000 T | 90.00000 294120.00] 69.00000 225492.00] 88.00000 287584.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 2854.000 T | 90.00000 256860.00] 70.00000 199780.00]| 86.00000 245444.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401108M 5.000 U | 200.00000 1000.00| 130.00000 650.00] 160.00000 800.00
CORE SAMPLES, HOT MIX ASPHALT | |
0062 405003P 1326.000 SY | 1.00000 1326.00]| 3.00000 3978.00] 1.00000 1326.00
UNDERLAYER PREPARATION | |
0063 405024M 5.000 U | 250.00000 1250.00]| 150.00000 750.00 | 210.00000 1050.00
CORE SAMPLES, CONCRETE | |
0064 453006M 50.000 sSY | 150.00000 7500.00| 750.00000 37500.00] 200.00000 10000.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0065 501003P 2170.000 SF | 0.01000 21.70]| 46.00000 99820.00] 1.00000 2170.00
TEMPORARY SHEETING | |
0066 601122P DR1 1952.000 LF | 70.00000 136640.00]| 33.00000 64416.00] 95.00000 185440.00
15" REINFORCED CONCRETE PIPE | |
0067 601124P DR1 1585.000 LF | 80.00000 126800.00] 41.00000 64985.00 | 100.00000 158500.00
18" REINFORCED CONCRETE PIPE | |
0068 601370M DR1 6.000 U | 1000.00000 6000.00]| 1500.00000 9000.00] 750.00000 4500.00
15" REINFORCED CONCRETE END SECTION | |
0069 601372M DR1 2.000 U | 2000.00000 4000.00 | 1100.00000 2200.00] 900.00000 1800.00
18" REINFORCED CONCRETE END SECTION | |
0070 601014P DR2 1464.000 LF | |
15" CORRUGATED ALUMINUM ALLOY PIPE | |
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CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) N6512 | ( 9 ) C0547
|H&G CONTRACTORS INC |[NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0071 601016P DR2 1476.000 LF | |
18" CORRUGATED ALUMINUM ALLOY PIPE | |
0072 601018P DR2 597.000 LF | |
21" CORRUGATED ALUMINUM ALLOY PIPE | |
0073 601262M DR2 6.000 U | |
15" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0074 601266M DR2 2.000 U | |
21" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0075 601249P 85.000 LF | 20.00000 1700.00 | 16.00000 1360.00| 30.00000 2550.00
6" HIGH DENSITY POLYETHYLENE PIPE | |
0076 601404P 136.000 LF | 30.00000 4080.00| 20.00000 2720.00] 30.00000 4080.00
SUBBASE OUTLET DRAIN | |
0077 601417P 2199.000 LF | 40.00000 87960.00] 29.00000 63771.00]| 40.00000 87960.00
UNDERDRAIN, TYPE X | |
0079 602012M 10.000 U© | 2500.00000 25000.00] 2700.00000 27000.00] 2500.00000 25000.00
INLET, TYPE B | |
0080 602013M 1.000 U | 4000.00000 4000.00| 4300.00000 4300.00 | 3700.00000 3700.00
INLET, TYPE DOUBLE B | |
0081 602018M 3.000 U | 2500.00000 7500.00| 2800.00000 8400.00| 2700.00000 8100.00
INLET, TYPE E | |
0082 602054M 10.000 U | 3000.00000 30000.00] 2300.00000 23000.00] 2300.00000 23000.00
MANHOLE, 4' DIAMETER | |
0083 602057M 1.000 U© | 4000.00000 4000.00]| 3700.00000 3700.00] 2900.00000 2900.00
MANHOLE, 5' DIAMETER | |
0084 602099M 2.000 U | 350.00000 700.00 | 500.00000 1000.00| 150.00000 300.00
RESET EXISTING CASTING | |
0085 602215M 5.000 U | 1500.00000 7500.00| 1600.00000 8000.00| 50.00000 250.00
CAPPING EXISTING DRAINAGE STRUCTURES | |
0087 602223M 1.000 U | 20000.00000 20000.00] 10000.00000 10000.00] 7500.00000 7500.00
OUTLET CONTROL STRUCTURE | |
0088 602229M 1.000 U© | 25000.00000 25000.00] 39000.00000 39000.00] 20000.00000 20000.00
MANUFACTURED TREATMENT DEVICE (MTD1) | |
0089 602229M 1.000 U© | 25000.00000 25000.00] 41000.00000 41000.00]| 20000.00000 20000.00
MANUFACTURED TREATMENT DEVICE (MTD2) | |
0090 602229M 1.000 U | 25000.00000 25000.00] 43000.00000 43000.00] 22000.00000 22000.00
MANUFACTURED TREATMENT DEVICE (MTD3) | |
0091 602229M 1.000 U© | 25000.00000 25000.00] 40000.00000 40000.00]| 22000.00000 22000.00
MANUFACTURED TREATMENT DEVICE (MTD4) | |
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CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) N6512 | ( 9 ) C0547
|H&G CONTRACTORS INC |NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 602229M 1.000 U© | 25000.00000 25000.00] 43000.00000 43000.00]| 26000.00000 26000.00
MANUFACTURED TREATMENT DEVICE (MTD5) | |
0093 603036P 45.000 SY | 40.00000 1800.00| 47.00000 2115.00] 75.00000 3375.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0094 605183P 107.000 LF | 30.00000 3210.00] 34.00000 3638.00] 35.00000 3745.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
0095 606012P 83.000 SY | 60.00000 4980.00| 47.00000 3901.00] 60.00000 4980.00
CONCRETE SIDEWALK, 4" THICK | |
0096 606039P 617.000 SY | 40.00000 24680.00] 52.00000 32084.00] 36.00000 22212.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0097 606043P 618.000 SY | 35.00000 21630.00] 7.00000 4326.00 | 7.00000 4326.00
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0098 607018P 2007.000 LF | 20.00000 40140.00]| 20.00000 40140.00]| 22.00000 44154.00
9" X 16" CONCRETE VERTICAL CURB | |
0099 608003P 1118.000 SY | 25.00000 27950.00] 23.00000 25714.00] 26.00000 29068.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0100 609003M 1830.000 LF | 22.00000 40260.00| 21.00000 38430.00] 21.00000 38430.00
BEAM GUIDE RAIL | |
0101 609021M 968.000 LF | 6.75000 6534.00] 6.15000 5953.20] 9.00000 8712.00
RUB RAIL | I I
0102 609025M 1.000 U© | 1800.00000 1800.00]| 1125.00000 1125.00]| 1100.00000 1100.00
BURIED GUIDE RAIL TERMINAL | |
0103 609027M 5.000 U | 1850.00000 9250.00| 2200.00000 11000.00] 2200.00000 11000.00
TANGENT GUIDE RAIL TERMINAL | |
0104 609033M 4.000 U | 750.00000 3000.00] 1200.00000 4800.00| 1100.00000 4400.00
CONTROLLED RELEASE TERMINAL | |
0105 609036M 4.000 U | 950.00000 3800.00] 1170.00000 4680.00 | 1100.00000 4400.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | |
0106 609039M 3.000 U | 950.00000 2850.00] 425.00000 1275.00]| 1100.00000 3300.00
BEAM GUIDE RAIL ANCHORAGE | |
0107 609063M 200.000 LF | 12.00000 2400.00] 5.40000 1080.00| 13.00000 2600.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0108 609075M 1944.000 LF | 2.00000 3888.00] 2.05000 3985.20] 2.00000 3888.00
REMOVAL OF BEAM GUIDE RAIL | |
0109 610003M 9599.000 LF | 0.55000 5279.45] 0.35000 3359.65] 0.50000 4799.50
|
|

an
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CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) N6512 | ( 9 ) C0547
|H&G CONTRACTORS INC |NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 610009M 36.000 SF | 45.00000 1620.00]| 20.00000 720.00] 22.00000 792.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0111 610012M 55.000 U | 45.00000 2475.00] 28.00000 1540.00] 37.00000 2035.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0112 610021M 39.000 U | 45.00000 1755.00]| 28.00000 1092.00]| 37.00000 1443.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0113 612003P 206.000 SF | 35.00000 7210.00 | 31.00000 6386.00] 30.00000 6180.00
REGULATORY AND WARNING SIGN | |
0114 651057P 1985.000 LF | 100.00000 198500.00]| 70.00000 138950.00]| 150.00000 297750.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0115 651270M 2.000 U | 2500.00000 5000.00] 1850.00000 3700.00] 1500.00000 3000.00
GATE VALVES AND BOXES 8" | |
0116 654007P LUMP | 250000.00000 250000.00] 265000.00000 265000.00|] 400000.00000 400000.00
ELECTRICAL UTILITY RELOCATION, | |
JCP&L | | |
0117 655003P 7520.000 LF | 25.00000 188000.00 | 25.00000 188000.00 | 26.00000 195520.00
TELECOMMUNICATION CONDUIT | |
0118 655010P 1.000 U© | 50000.00000 50000.00] 50000.00000 50000.00] 50000.00000 50000.00
RECONSTRUCT TELEPHONE MANHOLE | |
0180 401027M 7000.000 LF | 1.50000 10500.00] 1.00000 7000.00 | 0.50000 3500.00
POLYMERIZED JOINT ADHESIVE | |
SECTION TOTALS | S 4,626,063.35] S 4,343,314.10] S 5,218,281.70
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U© | 15000.00000 15000.00]| 40000.00000 40000.00| 100000.00000 100000.00
FIELD OFFICE TYPE D SET UP | |
0009 155030M 27.000 MO | 2000.00000 54000.00 | 1500.00000 40500.00] 250.00000 6750.00
FIELD OFFICE TYPE D MAINTENANCE | |
0010 155039M LUMP | 10800.00000 10800.00]| 10800.00000 10800.00]| 10800.00000 10800.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 20000.00000 20000.00 | 20000.00000 20000.00 | 1000.00000 1000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 25.000 MO | 500.00000 12500.00]| 250.00000 6250.00] 200.00000 5000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
SECTION TOTALS | $ 112,300.00] $ 117,550.00] S 123,550.00
—————————————————————————————————————————— e

SECTION 0003  NON-PARTICIPATING (ROADWAY)
I I I



New Jersey Department of Transportation DATE 10/20/11
PAGE 128 -30
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) H3415 | ( 8 ) N6512 | ( 9 ) C0547
|H&G CONTRACTORS INC |NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 3000.00000 3000.00] 7000.00000 7000.00] 15000.00000 15000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 8000.00000 8000.00]| 1.00000 1.00] 20000.00000 20000.00
POLLUTION LIABILITY INSURANCE | |
0078 601670M 40.000 LF | 50.00000 2000.00] 55.00000 2200.00] 20.00000 800.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0086 602216M 3.000 U | 400.00000 1200.00]| 700.00000 2100.00] 350.00000 1050.00
CLEANING DRAINAGE STRUCTURE | |
0130 810003M 1.000 ACRE | 500.00000 500.00] 500.00000 500.00] 750.00000 750.00
MOWING | | |
0179 152006P LUMP | 5000.00000 5000.00] 10000.00000 10000.00] 25000.00000 25000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 19,700.00] $ 21,801.00] $ 62,600.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158003M 961.000 LF | 2.00000 1922.00]| 3.00000 2883.00] 7.00000 6727.00
CAUTION FENCE | |
0018 158009M 2034.000 LF | 10.00000 20340.00] 5.85000 11898.90| 7.00000 14238.00
HEAVY DUTY SILT FENCE, ORANGE | |
0019 158012M 2905.000 LF | 10.00000 29050.00] 3.75000 10893.75] 7.00000 20335.00
HEAVY DUTY SILT FENCE, BLACK | |
0020 158027M 210.000 SF | 30.00000 6300.00] 7.00000 1470.00]| 10.00000 2100.00
INLET FILTER TYPE 1 | |
0021 158060M 36.000 T | 100.00000 3600.00] 45.00000 1620.00| 100.00000 3600.00
CONSTRUCTION DRIVEWAY | |
0022 158063P LUMP | 4000.00000 4000.00]| 12000.00000 12000.00] 550.00000 550.00
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 275.00000 550.00] 900.00000 1800.00| 1200.00000 2400.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 145.000 CY | 20.00000 2900.00] 4.00000 580.00] 1.00000 145.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 68,662.00] S 43,145.65]| S 50,095.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0119 803006M 3632.000 SY | 2.00000 7264.00| 2.00000 7264.00| 1.00000 3632.00

PREPARATION OF EXISTING SOIL
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CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) H3415 | ( ) N6512 | ( ) C0547
|H&G CONTRACTORS INC |[NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0120 804006P 8704.000 SY | 4.00000 34816.00] 1.50000 13056.00] 2.00000 17408.00
TOPSOILING, 4" THICK | |
0121 804009P 1080.000 SY | 4.00000 4320.00 | 2.00000 2160.00] 2.25000 2430.00
TOPSOILING, 6" THICK | |
0122 806006P 8704.000 SY | 0.40000 3481.60] 0.50000 4352.00]| 1.00000 8704.00
FERTILIZING AND SEEDING, TYPE A-3 | |
0123 806018P 1083.000 SY | 0.45000 487.35]| 0.25000 270.75] 1.00000 1083.00
FERTILIZING AND SEEDING, TYPE F | |
0124 806019P 3632.000 SY | 0.40000 1452.80]| 0.50000 1816.00| 1.00000 3632.00
FERTILIZING AND SEEDING, TYPE M | |
0125 806030P 190.000 SY | 3.75000 712.50| 3.75000 712.50]| 4.00000 760.00
WILDFLOWER SEEDING | |
0126 807009M 2736.000 SY | 6.10000 16689.60]| 6.10000 16689.60| 6.50000 17784.00
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0127 809003M 9787.000 SY | 0.45000 4404.15| 0.50000 4893.50 | 1.00000 9787.00
STRAW MULCHING | |
0128 809018M 1489.000 SY | 4.00000 5956.00] 4.00000 5956.00] 4.50000 6700.50
WOOD MULCHING | |
0129 809021M 1214.000 SY | 3.50000 4249.00 | 2.00000 2428.00] 4.00000 4856.00
WOOD MULCHING, 2" THICK | |
0131 811006M 25.000 U | 245.00000 6125.00] 245.00000 6125.00] 260.00000 6500.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0132 811015M 90.000 U | 6.95000 625.50] 6.95000 625.50] 8.00000 720.00
LARGE DECIDUQUS TREE, SEEDLING 18-24" | |
HIGH, POT OR CONTAINER | |
0133 811020M 6.000 U | 65.00000 390.00]| 65.00000 390.00] 70.00000 420.00
DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER | |
0134 811028M 10.000 U© | 39.00000 390.00] 39.00000 390.00] 45.00000 450.00
SMALL DECIDUOQUS TREE, 3' HIGH, #2 | |
CONTAINER | | |
0135 811031M 36.000 U | 170.00000 6120.00] 170.00000 6120.00] 180.00000 6480.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811036M 38.000 U | 257.00000 9766.00| 257.00000 9766.00| 275.00000 10450.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0137 811048M 10.000 U | 50.00000 500.00]| 50.00000 500.00]| 60.00000 600.00
EVERGREEN TREE, 3-4' HIGH, B&B | |
0138 811060M 68.000 U | 49.00000 3332.00] 49.00000 3332.00] 60.00000 4080.00
DECIDUOUS SHRUB, 24-30" HIGH, B&B | |
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LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
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H&G CONTRACTORS INC | NORTHEAST REMSCO CONSTRUCTIO |CARBRO CONSTRUCTORS CORP

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0139 811061M 138.000 U | 49.00000 6762.00] 49.00000 6762.00] 60.00000 8280.00
DECIDUOUS SHRUB, 30-36" HIGH, B&B | |
0140 811062M 60.000 U | 45.00000 2700.00] 45.00000 2700.00] 55.00000 3300.00
DECIDUOUS SHRUB, 18-24" HIGH, #1 | |
CONTAINER | | |
0141 811063M 551.000 U | 36.00000 19836.00] 36.00000 19836.00] 45.00000 24795.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0142 811066M 166.000 U | 30.00000 4980.00| 30.00000 4980.00| 40.00000 6640.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
0143 811093M 60.000 U | 40.00000 2400.00] 40.00000 2400.00] 50.00000 3000.00
EVERGREEN SHRUB, 18-24" SPREAD, #3 | |
CONTAINER | | |
0144 811111M 1557.000 U | 13.00000 20241.00] 13.00000 20241.00] 15.00000 23355.00
PERENNIAL, #1 CONTAINER | |
0145 811120M 300.000 U | 2.90000 870.00] 2.90000 870.00] 4.00000 1200.00
PERENNIAL, 2" PLUG | |
0146 811138M LUMP | 5000.00000 5000.00] 8300.00000 8300.00| 5000.00000 5000.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | S 173,870.50] S 152,935.85] $ 182,046.50
+ + +
SECTION 0006 BRIDGE
| | |
0147 162003M 12.000 U© | 1000.00000 12000.00]| 1000.00000 12000.00]| 800.00000 9600.00
CONDITION SURVEY | |
0148 162005P LUMP | 50000.00000 50000.00] 25000.00000 25000.00] 25000.00000 25000.00
VIBRATION MONITORING | |
0149 201006P LUMP | 500000.00000 500000.00|] 430000.00000 430000.00| 350000.00000 350000.00
CLEARING SITE, BRIDGE (___) 1013-158 | |
0150 201039P LUMP | 25000.00000 25000.00] 5000.00000 5000.00] 50000.00000 50000.00
TEMPORARY SHIELDING | |
0151 202009P 1620.000 CY | 176.00000 285120.00] 230.00000 372600.00] 50.00000 81000.00
EXCAVATION, UNCLASSIFIED | |
0152 203053M 2355.000 cCY | 94.00000 221370.00] 150.00000 353250.00] 100.00000 235500.00
LIGHTWEIGHT FLOWABLE FILL | |
0153 203056P 620.000 CY | 100.00000 62000.00] 125.00000 77500.00] 70.00000 43400.00
LIGHTWEIGHT SOIL AGGREGATE | |
0154 504003P 69400.000 LB | 1.70000 117980.00]| 1.70000 117980.00]| 1.75000 121450.00
|

REINFORCEMENT STEEL
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
7 ) H3415 | ( 8 N6512 | ( 9 ) C0547

LINE NO / ITEM CODE / ALT

&G CONTRACTORS INC

|[NORTHEAST REMSCO CONSTRUCTIO

| CARBRO CONSTRUCTORS CORP

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 504006P 135100.000 LB | 1.80000 243180.00] 1.50000 202650.00] 2.00000 270200.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0156 504014pP 19.000 U | 2000.00000 38000.00] 7400.00000 140600.00] 3000.00000 57000.00
ROCK ANCHOR | |
0157 504015P 429.000 CY | 400.00000 171600.00]| 500.00000 214500.00] 500.00000 214500.00
CONCRETE FOOTING | |
0158 504018P 142.000 CY | 1400.00000 198800.00] 1225.00000 173950.00]| 900.00000 127800.00
CONCRETE WING WALL | |
0159 504024P 1200.000 CY | 500.00000 600000.00] 825.00000 990000.00]| 800.00000 960000.00
CONCRETE ABUTMENT WALL | |
0160 504036P 158.000 SY | 25.00000 3950.00] 40.00000 6320.00] 11.00000 1738.00
EPOXY WATERPROOFING | |
0161 506003P LUMP | 940000.00000 940000.00| 700000.00000 700000.00|] 607000.00000 607000.00
STRUCTURAL STEEL (APPROXIMATE TOTAL: | |
229,000 LBS) | | |
0162 506010M 24.000 U | 3000.00000 72000.00| 2800.00000 67200.00]| 1800.00000 43200.00
HIGH LOAD MULTIROTATIONAL BEARING | |
ASSEMBLY | I
0163 506012P 2638.000 U | 4.00000 10552.00] 4.00000 10552.00] 4.00000 10552.00
SHEAR CONNECTOR | |
0164 507015P 222.000 LF | 300.00000 66600.00] 350.00000 77700.00| 250.00000 55500.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0165 507024P 210.000 CY | 500.00000 105000.00]| 1120.00000 235200.00] 850.00000 178500.00
CONCRETE BRIDGE DECK, HPC | |
0166 507027M 1.000 U© | 4000.00000 4000.00]| 2000.00000 2000.00] 950.00000 950.00
DATE PANEL | |
0167 507033P 15.000 CY | 500.00000 7500.00| 800.00000 12000.00] 650.00000 9750.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0168 507039P 353.000 LF | 100.00000 35300.00] 190.00000 67070.00] 120.00000 42360.00
CONCRETE BRIDGE PARAPET, HPC | |
0169 507051P 342.000 CY | 250.00000 85500.00] 285.00000 97470.00| 250.00000 85500.00
CONCRETE BRIDGE APPROACH | |
0170 509042P 171.000 LF | 100.00000 17100.00]| 90.00000 15390.00]| 87.00000 14877.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH | |
0171 509084P 176.000 LF | 140.00000 24640.00] 110.00000 19360.00] 110.00000 19360.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0172 551070M 178.000 CY | 275.00000 48950.00| 310.00000 55180.00] 150.00000 26700.00
|

MISCELLANEOUS CONCRETE
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT
SET-ASIDE
7 ) H3415 | ( ) N6512 | ( ) C0547

&G CONTRACTORS INC

| NORTHEAST REMSCO CONSTRUCTIO

| CARBRO CONSTRUCTORS CORP

|
|
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0173 601047P 229.000 LF | 40.00000 9160.00| 20.00000 4580.00| 45.00000 10305.00
8" CORRUGATED STEEL PIPE | |
0174 601410P 488.000 LF | 50.00000 24400.00 | 20.00000 9760.00 | 55.00000 26840.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0175 603069P 215.000 cCY | 300.00000 64500.00] 130.00000 27950.00] 50.00000 10750.00
BROKEN STONE BACKFILL | |
0176 651177pP 100.000 LF | 140.00000 14000.00] 280.00000 28000.00 | 150.00000 15000.00
8" DUCTILE IRON WATER PIPE BRIDGE, | |
CLASS 52 | | |
0177 655003P 780.000 LF | 30.00000 23400.00] 29.00000 22620.00] 30.00000 23400.00
TELECOMMUNICATION CONDUIT (BRIDGE) | |
0178 701022P 353.000 LF | 50.00000 17650.00] 30.00000 10590.00] 20.00000 7060.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | S 4,099,252.00] S 4,583,972.00] S 3,734,792.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,099,847.85] $ 9,262,718.60] $ 9,371,365.20

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,

IF ANY,

IN
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TABULATION OF BIDS

TRAFFIC CONTROL TRUCK WITH MOUNTED
CRASH CUSHION

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 45017.44000 45017.44| 70000.00000 70000.00] 70000.00000 70000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 0.01000 0.01] 500.00000 500.00] 25000.00000 25000.00
PROGRESS SCHEDULE | |
0005 153006P 12.000 U | 0.01000 0.12] 150.00000 1800.00] 750.00000 9000.00
PROGRESS SCHEDULE UPDATE | |
0006 153012P 4100.000 HOUR | 0.01000 41.00] 5.00000 20500.00] 1.00000 4100.00
TRAINEES I I |
0007 154003P LUMP | 808000.00000 808000.00| 838500.00000 838500.00| 950000.00000 950000.00
MOBILIZATION | |
0013 156015M 1.000 U© | 7804.45000 7804.45]| 10000.00000 10000.00]| 25000.00000 25000.00
NUCLEAR DENSITY GAUGE | |
0014 157003M LUMP | 182230.78000 182230.78| 85000.00000 85000.00| 100000.00000 100000.00
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 539.46000 2157.84] 1000.00000 4000.00]| 500.00000 2000.00
MONUMENT | | |
0016 157009M 4.000 U | 601.10000 2404.40] 650.00000 2600.00] 550.00000 2200.00
MONUMENT BOX | |
0025 159003M 27.000 U | 118.10000 3188.70] 69.00000 1863.00]| 90.00000 2430.00
BREAKAWAY BARRICADE | |
0026 159006M 91.000 U | 77.54000 7056.14 | 48.00000 4368.00] 60.00000 5460.00
DRUM | | |
0027 159012M 755.000 SF | 10.08000 7610.40| 12.00000 9060.00| 10.00000 7550.00
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U | 775.43000 1550.86| 1040.00000 2080.00] 1000.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159021P 610.000 LF | 84.96000 51825.60] 70.00000 42700.00]| 75.00000 45750.00
CONSTRUCTION BARRIER CURB | |
0030 159024M 2.000 U | 0.01000 0.02] 7800.00000 15600.00] 5000.00000 10000.00
FLASHING ARROW BOARD, 2' X 4' | |
0031 159030M 2.000 U | 795.11000 1590.22]| 13907.00000 27814.00] 15000.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0032 159051M 2.000 U | 3675.53000 7351.06 | 6250.00000 12500.00] 4500.00000 9000.00
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0033 159108M 3.000 U | 0.01000 0.03] 20000.00000 60000.00] 25000.00000 75000.00
|
|
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) 12943 [ 11 57025 [( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 159126M 27764.000 LF | 0.27000 7496 .28 | 1.00000 27764.00] 0.25000 6941.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0035 159141M 40.000 HOUR | 91.19000 3647.60] 65.00000 2600.00] 80.00000 3200.00
TRAFFIC DIRECTOR, FLAGGER | |
0036 159144M 1.000 U© | 334.48000 334.48]| 400.00000 400.00] 200.00000 200.00
EMERGENCY TOWING SERVICE | |
0037 160003M LUMP | 800.00000 800.00]| 800.00000 800.00]| 800.00000 800.00
FUEL PRICE ADJUSTMENT | |
0038 160006M LUMP | 3300.00000 3300.00] 3300.00000 3300.00] 3300.00000 3300.00
ASPHALT PRICE ADJUSTMENT | |
0039 161003P LUMP | 12991.03000 12991.03] 10000.00000 10000.00] 5000.00000 5000.00
FINAL CLEANUP | |
0040 201003P LUMP | 110000.00000 110000.00| 231000.00000 231000.00|] 225000.00000 225000.00
CLEARING SITE | |
0041 201033M 1.000 U | 18953.67000 18953.67] 8800.00000 8800.00 | 50000.00000 50000.00
DEMOLITION (___), PARCEL (___) | |
DEMOLITION 1, PARCEL 3R87 | |
0042 201033M 1.000 U© | 18953.67000 18953.67| 9300.00000 9300.00]| 30000.00000 30000.00
DEMOLITION ( ), PARCEL (___) | | |
DEMOLITION 2, PARCEL 84A | |
0043 202003P 3.000 ACRE | 11324.13000 33972.39] 5800.00000 17400.00]| 5000.00000 15000.00
STRIPPING | |
0044 202006M 10.000 cCY | 263.63000 2636.30] 354.00000 3540.00] 150.00000 1500.00
EXCAVATION, TEST PIT | |
0045 202009P 18029.000 CY | 23.84000 429811.36| 37.00000 667073.00] 30.00000 540870.00
EXCAVATION, UNCLASSIFIED | |
0046 202015P 639.000 CY | 9.48000 6057.72] 12.00000 7668.00 | 20.00000 12780.00
EXCAVATION, REGULATED MATERIAL | |
0047 202021P 6930.000 SY | 14.13000 97920.90| 20.00000 138600.00] 1.00000 6930.00
REMOVAL OF PAVEMENT | |
0048 202024M 1122.000 T | 32.86000 36868.92] 68.00000 76296.00| 60.00000 67320.00
DISPOSAL OF REGULATED MATERIAL | |
0049 202030M 16.000 U | 1147.09000 18353.44| 1250.00000 20000.00] 950.00000 15200.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0050 202050M 1080.000 SY | 4.79000 5173.20] 5.00000 5400.00] 3.00000 3240.00
SUBSOIL SCARIFICATION | |
0051 301006P 2418.000 CY | 36.40000 88015.20] 30.00000 72540.00] 35.00000 84630.00
SUBBASE | | |
0052 302033P 105.000 SY | 8.22000 863.10] 5.00000 525.00] 18.00000 1890.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
|

THICK
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 302036P 45.000 SY | 8.22000 369.90] 6.00000 270.00] 20.00000 900.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0054 302042P 9787.000 SY | 8.22000 80449.14| 8.00000 78296 .00 | 12.00000 117444.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0055 401009P 4227.000 SY | 4.40000 18598.80] 3.00000 12681.00] 6.00000 25362.00
HMA MILLING, 3" OR LESS | |
0056 401030M 700.000 GAL | 3.76000 2632.00] 5.00000 3500.00] 0.01000 7.00
TACK COAT | |
0057 401036M 500.000 GAL | 0.01000 5.00]| 6.00000 3000.00] 0.01000 5.00
PRIME COAT | | |
0058 401060M 1679.000 T | 91.58000 153762.82]| 72.00000 120888.00]| 85.00000 142715.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0059 401084M 3268.000 T | 85.71000 280100.28]| 70.00000 228760.00] 80.00000 261440.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 2854.000 T | 84.54000 241277.16/| 70.00000 199780.00]| 80.00000 228320.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401108M 5.000 U | 152.64000 763.20 | 250.00000 1250.00] 75.00000 375.00
CORE SAMPLES, HOT MIX ASPHALT | |
0062 405003P 1326.000 SY | 9.23000 12238.98]| 7.00000 9282.00]| 3.00000 3978.00
UNDERLAYER PREPARATION | |
0063 405024M 5.000 U | 152.64000 763.20 | 350.00000 1750.00 | 100.00000 500.00
CORE SAMPLES, CONCRETE | |
0064 453006M 50.000 sSY | 255.00000 12750.00]| 100.00000 5000.00] 165.00000 8250.00
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0065 501003P 2170.000 SF | 17.78000 38582.60 | 35.00000 75950.00] 1.00000 2170.00
TEMPORARY SHEETING | |
0066 601122P DR1 1952.000 LF | 65.00000 126880.00]| 31.00000 60512.00] 68.50000 133712.00
15" REINFORCED CONCRETE PIPE | |
0067 601124P DR1 1585.000 LF | 68.00000 107780.00] 28.00000 44380.00] 78.00000 123630.00
18" REINFORCED CONCRETE PIPE | |
0068 601370M DR1 6.000 U | 1216.65000 7299.90| 1600.00000 9600.00| 600.00000 3600.00
15" REINFORCED CONCRETE END SECTION | |
0069 601372M DR1 2.000 U | 1263.93000 2527.86 | 1700.00000 3400.00] 750.00000 1500.00
18" REINFORCED CONCRETE END SECTION | |
0070 601014P DR2 1464.000 LF |
|

I I
15" CORRUGATED ALUMINUM ALLOY PIPE |
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 [ ( 11 ) $7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0071 601016P DR2 1476.000 LF | |
18" CORRUGATED ALUMINUM ALLOY PIPE | |
0072 601018P DR2 597.000 LF | |
21" CORRUGATED ALUMINUM ALLOY PIPE | |
0073 601262M DR2 6.000 U | |
15" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0074 601266M DR2 2.000 U | |
21" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0075 601249P 85.000 LF | 59.54000 5060.90] 10.00000 850.00 | 15.00000 1275.00
6" HIGH DENSITY POLYETHYLENE PIPE | |
0076 601404P 136.000 LF | 20.53000 2792.08] 25.00000 3400.00] 20.00000 2720.00
SUBBASE OUTLET DRAIN | |
0077 601417pP 2199.000 LF | 19.51000 42902.49] 29.00000 63771.00] 39.50000 86860.50
UNDERDRAIN, TYPE X | |
0079 602012M 10.000 U© | 3141.11000 31411.10] 1700.00000 17000.00]| 2700.00000 27000.00
INLET, TYPE B | |
0080 602013M 1.000 U | 4572.60000 4572.60 | 5000.00000 5000.00] 3660.00000 3660.00
INLET, TYPE DOUBLE B | |
0081 602018M 3.000 U | 3393.44000 10180.32]| 1500.00000 4500.00| 2800.00000 8400.00
INLET, TYPE E | |
0082 602054M 10.000 U | 3032.23000 30322.30] 1770.00000 17700.00] 2300.00000 23000.00
MANHOLE, 4' DIAMETER | |
0083 602057M 1.000 U© | 11289.54000 11289.54| 3200.00000 3200.00] 3000.00000 3000.00
MANHOLE, 5' DIAMETER | |
0084 602099M 2.000 U | 549.55000 1099.10]| 465.00000 930.00| 600.00000 1200.00
RESET EXISTING CASTING | |
0085 602215M 5.000 U | 1090.67000 5453.35] 700.00000 3500.00] 500.00000 2500.00
CAPPING EXISTING DRAINAGE STRUCTURES | |
0087 602223M 1.000 U | 7395.28000 7395.28 | 10300.00000 10300.00] 7200.00000 7200.00
OUTLET CONTROL STRUCTURE | |
0088 602229M 1.000 U© | 22000.00000 22000.00] 21000.00000 21000.00] 25500.00000 25500.00
MANUFACTURED TREATMENT DEVICE (MTD1) | |
0089 602229M 1.000 U© | 22000.00000 22000.00] 26000.00000 26000.00] 29000.00000 29000.00
MANUFACTURED TREATMENT DEVICE (MTD2) | |
0090 602229M 1.000 U | 22000.00000 22000.00] 29000.00000 29000.00] 32650.00000 32650.00
MANUFACTURED TREATMENT DEVICE (MTD3) | |
0091 602229M 1.000 U© | 22000.00000 22000.00] 42000.00000 42000.00]| 28250.00000 28250.00
| | |

MANUFACTURED TREATMENT DEVICE (MTD4)
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TABULATION OF BIDS

TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN
an

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 602229M 1.000 U© | 22000.00000 22000.00] 34000.00000 34000.00] 32650.00000 32650.00
MANUFACTURED TREATMENT DEVICE (MTD5) | |
0093 603036P 45.000 sSY | 44.65000 2009.25] 28.00000 1260.00] 50.00000 2250.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0094 605183P 107.000 LF | 44.60000 4772.20| 15.00000 1605.00] 20.00000 2140.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
0095 606012P 83.000 SY | 52.12000 4325.96 | 47.00000 3901.00] 73.50000 6100.50
CONCRETE SIDEWALK, 4" THICK | |
0096 606039P 617.000 SY | 55.75000 34397.75] 40.00000 24680.00] 40.00000 24680.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0097 606043P 618.000 SY | 16.96000 10481.28] 4.00000 2472.00] 8.25000 5098.50
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0098 607018P 2007.000 LF | 21.52000 43190.64| 16.00000 32112.00] 15.00000 30105.00
9" X 16" CONCRETE VERTICAL CURB | |
0099 608003P 1118.000 SY | 24.81000 27737.58] 23.00000 25714.00] 28.00000 31304.00
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0100 609003M 1830.000 LF | 23.41000 42840.30]| 21.00000 38430.00] 22.00000 40260.00
BEAM GUIDE RAIL | |
0101 609021M 968.000 LF | 6.86000 6640.48| 6.00000 5808.00] 6.75000 6534.00
RUB RAIL | | |
0102 609025M 1.000 U© | 1254.29000 1254.29| 1125.00000 1125.00]| 1800.00000 1800.00
BURIED GUIDE RAIL TERMINAL | |
0103 609027M 5.000 U | 2436.10000 12180.50] 2185.00000 10925.00] 1850.00000 9250.00
TANGENT GUIDE RAIL TERMINAL | |
0104 609033M 4.000 U | 1337.91000 5351.64] 1200.00000 4800.00| 750.00000 3000.00
CONTROLLED RELEASE TERMINAL | |
0105 609036M 4.000 U | 1304.46000 5217.84] 1170.00000 4680.00] 950.00000 3800.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | |
0106 609039M 3.000 U | 473.84000 1421.52]| 425.00000 1275.00]| 950.00000 2850.00
BEAM GUIDE RAIL ANCHORAGE | |
0107 609063M 200.000 LF | 5.96000 1192.00] 6.00000 1200.00] 12.00000 2400.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0108 609075M 1944.000 LF | 2.29000 4451.76 | 2.00000 3888.00] 2.00000 3888.00
REMOVAL OF BEAM GUIDE RAIL | |
0109 610003M 9599.000 LF | 0.38000 3647.62] 1.00000 9599.00]| 0.40000 3839.60
|
|
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 610009M 36.000 SF | 61.32000 2207.52] 55.00000 1980.00]| 20.00000 720.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0111 610012M 55.000 U | 27.32000 1502.60] 25.00000 1375.00]| 35.00000 1925.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0112 610021M 39.000 U | 27.32000 1065.48| 25.00000 975.00] 35.00000 1365.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0113 612003P 206.000 SF | 34.01000 7006.06 | 40.00000 8240.00] 32.00000 6592.00
REGULATORY AND WARNING SIGN | |
0114 651057P 1985.000 LF | 68.96000 136885.60]| 80.00000 158800.00]| 110.00000 218350.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0115 651270M 2.000 U | 2003.79000 4007.58 | 400.00000 800.00| 1500.00000 3000.00
GATE VALVES AND BOXES 8" | |
0116 654007P LUMP | 271344.04000 271344.04] 316000.00000 316000.00] 295000.00000 295000.00
ELECTRICAL UTILITY RELOCATION, | |
JCP&L | | |
0117 655003P 7520.000 LF | 27.32000 205446.40] 25.00000 188000.00 | 44.50000 334640.00
TELECOMMUNICATION CONDUIT | |
0118 655010P 1.000 U© | 53962.20000 53962.20] 63000.00000 63000.00] 53500.00000 53500.00
RECONSTRUCT TELEPHONE MANHOLE | |
0180 401027M 7000.000 LF | 1.67000 11690.00] 1.00000 7000.00 | 1.00000 7000.00
POLYMERIZED JOINT ADHESIVE | |
SECTION TOTALS | S 4,279,468.32] S 4,571,985.00] S 4,918,456.10
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U© | 44627.82000 44627.82]| 10000.00000 10000.00]| 30000.00000 30000.00
FIELD OFFICE TYPE D SET UP | |
0009 155030M 27.000 MO | 2898.80000 78267.60] 1100.00000 29700.00] 1500.00000 40500.00
FIELD OFFICE TYPE D MAINTENANCE | |
0010 155039M LUMP | 10800.00000 10800.00]| 10800.00000 10800.00]| 10800.00000 10800.00
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 24000.00000 24000.00 | 6100.00000 6100.00] 35000.00000 35000.00
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 25.000 MO | 2400.00000 60000.00] 1100.00000 27500.00] 1200.00000 30000.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
SECTION TOTALS | S 217,695.42] S 84,100.00| $ 146,300.00
—————————————————————————————————————————— e

SECTION 0003 NON-PARTICIPATING (ROADWAY)



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -41
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 10923.32000 10923.32]| 11000.00000 11000.00]| 23000.00000 23000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 0.01000 0.01] 18000.00000 18000.00]| 17000.00000 17000.00
POLLUTION LIABILITY INSURANCE | |
0078 601670M 40.000 LF | 9.69000 387.60] 29.00000 1160.00| 15.00000 600.00
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0086 602216M 3.000 U | 387.44000 1162.32]| 320.00000 960.00] 400.00000 1200.00
CLEANING DRAINAGE STRUCTURE | |
0130 810003M 1.000 ACRE | 836.19000 836.19| 750.00000 750.00 | 750.00000 750.00
MOWING | | |
0179 152006P LUMP | 11149.22000 11149.22| 17000.00000 17000.00]| 20000.00000 20000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 24,458.66| $ 48,870.00] $ 62,550.00
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158003M 961.000 LF | 2.79000 2681.19] 4.00000 3844.00] 4.00000 3844.00
CAUTION FENCE | |
0018 158009M 2034.000 LF | 5.50000 11187.00]| 7.00000 14238.00]| 5.00000 10170.00
HEAVY DUTY SILT FENCE, ORANGE | |
0019 158012M 2905.000 LF | 5.25000 15251.25] 7.00000 20335.00] 5.00000 14525.00
HEAVY DUTY SILT FENCE, BLACK | |
0020 158027M 210.000 SF | 22.22000 4666.20| 5.00000 1050.00]| 65.00000 13650.00
INLET FILTER TYPE 1 | |
0021 158060M 36.000 T | 66.85000 2406.60] 36.00000 1296.00] 30.00000 1080.00
CONSTRUCTION DRIVEWAY | |
0022 158063P LUMP | 5000.00000 5000.00] 11550.00000 11550.00] 5000.00000 5000.00
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 750.00000 1500.00] 800.00000 1600.00] 1000.00000 2000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 145.000 CY | 36.03000 5224.35] 58.00000 8410.00| 20.00000 2900.00
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | S 47,916.59]| S 62,323.00] S 53,169.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0119 803006M 3632.000 SY | 2.23000 8099.36 | 2.00000 7264.00| 2.00000 7264.00

PREPARATION OF EXISTING SOIL | |



New Jersey Department of Transportation DATE 10/20/11
PAGE 128 -42
TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 10 ) 12943 [ 11 ) 57025 [( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0120 804006P 8704.000 SY | 1.65000 14361.60]| 2.00000 17408.00]| 1.50000 13056.00
TOPSOILING, 4" THICK | |
0121 804009P 1080.000 SY | 2.00000 2160.00] 2.00000 2160.00] 1.95000 2106.00
TOPSOILING, 6" THICK | |
0122 806006P 8704.000 SY | 0.45000 3916.80] 1.00000 8704.00| 0.40000 3481.60
FERTILIZING AND SEEDING, TYPE A-3 | |
0123 806018P 1083.000 SY | 0.50000 541.50] 1.00000 1083.00]| 0.45000 487.35
FERTILIZING AND SEEDING, TYPE F | |
0124 806019P 3632.000 SY | 0.45000 1634.40]| 1.00000 3632.00] 0.40000 1452.80
FERTILIZING AND SEEDING, TYPE M | |
0125 806030P 190.000 SY | 4.18000 794.20 | 4.00000 760.00 | 3.75000 712.50
WILDFLOWER SEEDING | |
0126 807009M 2736.000 SY | 6.80000 18604.80]| 6.00000 16416.00]| 6.10000 16689.60
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0127 809003M 9787.000 SY | 0.50000 4893.50 | 1.00000 9787.00]| 0.45000 4404.15
STRAW MULCHING | |
0128 809018M 1489.000 SY | 4.46000 6640.94 | 4.00000 5956.00] 4.00000 5956.00
WOOD MULCHING | |
0129 809021M 1214.000 SY | 3.90000 4734.60 | 4.00000 4856 .00 | 3.50000 4249.00
WOOD MULCHING, 2" THICK | |
0131 811006M 25.000 U | 273.16000 6829.00] 245.00000 6125.00] 245.00000 6125.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0132 811015M 90.000 U | 7.75000 697.50] 7.00000 630.00]| 6.95000 625.50
LARGE DECIDUQUS TREE, SEEDLING 18-24" | |
HIGH, POT OR CONTAINER | |
0133 811020M 6.000 U | 72.47000 434.82| 390.00000 2340.00] 65.00000 390.00
DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER | |
0134 811028M 10.000 U© | 43.48000 434.80] 390.00000 3900.00] 39.00000 390.00
SMALL DECIDUOQUS TREE, 3' HIGH, #2 | |
CONTAINER | | |
0135 811031M 36.000 U | 189.54000 6823.44] 170.00000 6120.00] 170.00000 6120.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811036M 38.000 U | 285.74000 10858.12]| 136.00000 5168.00] 265.00000 10070.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0137 811048M 10.000 U | 55.75000 557.50] 50.00000 500.00]| 50.00000 500.00
EVERGREEN TREE, 3-4' HIGH, B&B | |
0138 811060M 68.000 U | 54.63000 3714.84] 49.00000 3332.00] 49.00000 3332.00
DECIDUOUS SHRUB, 24-30" HIGH, B&B | |



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -43
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 [ ( 11 ) $7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0139 811061M 138.000 U | 54.63000 7538.94| 49.00000 6762.00] 49.00000 6762.00
DECIDUOUS SHRUB, 30-36" HIGH, B&B | |
0140 811062M 60.000 U | 50.17000 3010.20] 49.00000 2940.00] 45.00000 2700.00
DECIDUOUS SHRUB, 18-24" HIGH, #1 | |
CONTAINER | | |
0141 811063M 551.000 U | 40.14000 22117.14] 36.00000 19836.00] 36.00000 19836.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0142 811066M 166.000 U | 33.45000 5552.70] 30.00000 4980.00| 30.00000 4980.00
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
0143 811093M 60.000 U | 44.60000 2676.00] 40.00000 2400.00] 40.00000 2400.00
EVERGREEN SHRUB, 18-24" SPREAD, #3 | |
CONTAINER | | |
0144 811111M 1557.000 U | 14.49000 22560.93 13.00000 20241.00] 13.00000 20241.00
PERENNIAL, #1 CONTAINER | |
0145 811120M 300.000 U | 3.23000 969.00]| 3.00000 900.00] 2.90000 870.00
PERENNIAL, 2" PLUG | |
0146 811138M LUMP | 9186.95000 9186.95]| 8240.00000 8240.00 | 8500.00000 8500.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 170,343.58] $ 172,440.00] $ 153,700.50
+ + +
SECTION 0006 BRIDGE
| | |
0147 162003M 12.000 U© | 1250.00000 15000.00]| 500.00000 6000.00] 1000.00000 12000.00
CONDITION SURVEY | |
0148 162005P LUMP | 22000.00000 22000.00] 7550.00000 7550.00 | 50000.00000 50000.00
VIBRATION MONITORING | |
0149 201006P LUMP | 450000.00000 450000.00| 750000.00000 750000.00| 1000000.00000 1000000.00
CLEARING SITE, BRIDGE (___) 1013-158 | |
0150 201039P LUMP | 75000.00000 75000.00| 350000.00000 350000.00] 25000.00000 25000.00
TEMPORARY SHIELDING | |
0151 202009P 1620.000 CY | 254.31000 411982.20]| 158.00000 255960.00] 176.00000 285120.00
EXCAVATION, UNCLASSIFIED | |
0152 203053M 2355.000 cCY | 142.90000 336529.50] 196.00000 461580.00]| 94.00000 221370.00
LIGHTWEIGHT FLOWABLE FILL | |
0153 203056P 620.000 CY | 129.02000 79992.40] 96.00000 59520.00] 100.00000 62000.00
LIGHTWEIGHT SOIL AGGREGATE | |
0154 504003P 69400.000 LB | 1.58000 109652.00]| 2.00000 138800.00]| 1.70000 117980.00
|

REINFORCEMENT STEEL



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -44
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 [ ( 11 ) $7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 504006P 135100.000 LB | 1.62000 218862.00] 2.00000 270200.00] 1.80000 243180.00
REINFORCEMENT STEEL, EPOXY-COATED | |
0156 504014P 19.000 U | 3345.31000 63560.89 7700.00000 146300.00] 2000.00000 38000.00
ROCK ANCHOR | |
0157 504015P 429.000 CY | 497.05000 213234.45] 365.00000 156585.00]| 400.00000 171600.00
CONCRETE FOOTING | |
0158 504018P 142.000 CY | 1311.10000 186176.20] 659.00000 93578.00] 1400.00000 198800.00
CONCRETE WING WALL | |
0159 504024P 1200.000 CY | 807.30000 968760.00| 562.00000 674400.00] 500.00000 600000.00
CONCRETE ABUTMENT WALL | |
0160 504036P 158.000 SY | 60.08000 9492.64 | 39.00000 6162.00] 25.00000 3950.00
EPOXY WATERPROOFING | |
0161 506003P LUMP | 725000.00000 725000.00|] 608000.00000 608000.00] 850000.00000 850000.00
STRUCTURAL STEEL (APPROXIMATE TOTAL: | |
229,000 LBS) | | |
0162 506010M 24.000 U | 4358.88000 104613.12] 2100.00000 50400.00] 3000.00000 72000.00
HIGH LOAD MULTIROTATIONAL BEARING | |
ASSEMBLY | I
0163 506012P 2638.000 U | 4.24000 11185.12] 4.00000 10552.00] 4.00000 10552.00
SHEAR CONNECTOR | |
0164 507015P 222.000 LF | 395.26000 87747.72| 320.00000 71040.00] 300.00000 66600.00
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0165 507024P 210.000 CY | 873.71000 183479.10] 800.00000 168000.00] 500.00000 105000.00
CONCRETE BRIDGE DECK, HPC | |
0166 507027M 1.000 U© | 2183.08000 2183.08] 905.00000 905.00] 4000.00000 4000.00
DATE PANEL | |
0167 507033P 15.000 CY | 885.02000 13275.30] 407.00000 6105.00] 500.00000 7500.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0168 507039P 353.000 LF | 198.23000 69975.19] 300.00000 105900.00]| 100.00000 35300.00
CONCRETE BRIDGE PARAPET, HPC | |
0169 507051P 342.000 CY | 314.48000 107552.16| 211.00000 72162.00] 250.00000 85500.00
CONCRETE BRIDGE APPROACH | |
0170 509042P 171.000 LF | 102.57000 17539.47| 90.00000 15390.00]| 100.00000 17100.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH | |
0171 509084P 176.000 LF | 125.00000 22000.00] 110.00000 19360.00] 140.00000 24640.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0172 551070M 178.000 CY | 355.28000 63239.84] 103.00000 18334.00]| 100.00000 17800.00
|

MISCELLANEOUS CONCRETE



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -45
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) 12943 (¢ 11 ) S$7025 | ( 12 ) D2206
|IEW CONSTR GP, INC | SPARWICK CONTR INC | JOSEPH DEFINO TRUCKING CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0173 601047P 229.000 LF | 73.36000 16799.44| 40.00000 9160.00| 40.00000 9160.00
8" CORRUGATED STEEL PIPE | |
0174 601410P 488.000 LF | 73.32000 35780.16| 40.00000 19520.00] 50.00000 24400.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0175 603069P 215.000 cCY | 88.38000 19001.70]| 80.00000 17200.00]| 300.00000 64500.00
BROKEN STONE BACKFILL | |
0176 651177pP 100.000 LF | 260.54000 26054.00 | 125.00000 12500.00] 140.00000 14000.00
8" DUCTILE IRON WATER PIPE BRIDGE, | |
CLASS 52 | | |
0177 655003P 780.000 LF | 32.33000 25217.40] 29.00000 22620.00] 30.00000 23400.00
TELECOMMUNICATION CONDUIT (BRIDGE) | |
0178 701022P 353.000 LF | 39.02000 13774.06| 54.00000 19062.00] 50.00000 17650.00
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 4,704,659.14| $ 4,622,845.00] $ 4,478,102.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,444,541.71| $ 9,562,563.00] $ 9,812,277.60

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



TRAFFIC CONTROL TRUCK WITH MOUNTED

New Jersey Department of Transportation DATE 10/20/11
PAGE 128 -46
TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 13 ) B4645 [ ( ) I ( )
| GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 50000.00000 50000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1000.00000 1000.00]
PROGRESS SCHEDULE | |
0005 153006P 12.000 U | 100.00000 1200.00|
PROGRESS SCHEDULE UPDATE | |
0006 153012P 4100.000 HOUR | 1.00000 4100.00]|
TRAINEES | | |
0007 154003P LUMP | 1000000.00000 1000000.00]
MOBILIZATION | |
0013 156015M 1.000 U© | 15000.00000 15000.00]
NUCLEAR DENSITY GAUGE | |
0014 157003M LUMP | 125000.00000 125000.00]
CONSTRUCTION LAYOUT | |
0015 157006M 4.000 U | 250.00000 1000.00]|
MONUMENT | I I
0016 157009M 4.000 U | 550.00000 2200.00]
MONUMENT BOX | |
0025 159003M 27.000 U | 110.00000 2970.00]
BREAKAWAY BARRICADE | |
0026 159006M 91.000 U | 60.00000 5460.00]
DRUM | | |
0027 159012M 755.000 SF | 10.00000 7550.00]|
CONSTRUCTION SIGNS | |
0028 159015M 2.000 U | 750.00000 1500.00|
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0029 159021P 610.000 LF | 65.00000 39650.00]
CONSTRUCTION BARRIER CURB | |
0030 159024M 2.000 U | 5000.00000 10000.00]
FLASHING ARROW BOARD, 2' X 4' | |
0031 159030M 2.000 U | 20000.00000 40000.00]|
PORTABLE VARIABLE MESSAGE SIGN | |
0032 159051M 2.000 U | 3500.00000 7000.00]|
TEMPORARY CRASH CUSHION, INERTIAL | |
BARRIER SYSTEM, 13 MODULES | |
0033 159108M 3.000 U | 40000.00000 120000.00]|
| |
| |

CRASH CUSHION



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -47
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE

13 ) B4645

( ( )
GARDNER M BISHOP INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

DENSE-GRADED AGGREGATE BASE COURSE, 4"
THICK

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0034 159126M 27764.000 LF | 0.25000 6941.00]
TEMPORARY TRAFFIC STRIPES, 4" | |
0035 159141M 40.000 HOUR | 65.00000 2600.00]
TRAFFIC DIRECTOR, FLAGGER | |
0036 159144M 1.000 U© | 150.00000 150.00]
EMERGENCY TOWING SERVICE | |
0037 160003M LUMP | 800.00000 800.00 |
FUEL PRICE ADJUSTMENT | |
0038 160006M LUMP | 3300.00000 3300.00]
ASPHALT PRICE ADJUSTMENT | |
0039 161003P LUMP | 500.00000 500.00]
FINAL CLEANUP | |
0040 201003P LUMP | 110000.00000 110000.00]|
CLEARING SITE | |
0041 201033M 1.000 U© | 15000.00000 15000.00]
DEMOLITION (___), PARCEL (___) | |
DEMOLITION 1, PARCEL 3R87 | |
0042 201033M 1.000 U© | 15000.00000 15000.00]
DEMOLITION ( ), PARCEL (__ ) | | |
DEMOLITION 2, PARCEL 84A | |
0043 202003P 3.000 ACRE | 10000.00000 30000.00]
STRIPPING | |
0044 202006M 10.000 CY | 100.00000 1000.00|
EXCAVATION, TEST PIT | |
0045 202009P 18029.000 CY | 35.00000 631015.00]
EXCAVATION, UNCLASSIFIED | |
0046 202015P 639.000 CY | 30.00000 19170.00]|
EXCAVATION, REGULATED MATERIAL | |
0047 202021P 6930.000 SY | 25.00000 173250.00]
REMOVAL OF PAVEMENT | |
0048 202024M 1122.000 T | 55.00000 61710.00]|
DISPOSAL OF REGULATED MATERIAL | |
0049 202030M 16.000 U | 2000.00000 32000.00]
SOIL SAMPLING AND ANALYSES, REGULATED | |
0050 202050M 1080.000 SY | 2.00000 2160.00]|
SUBSOIL SCARIFICATION | |
0051 301006P 2418.000 CY | 45.00000 108810.00]
SUBBASE | | |
0052 302033P 105.000 SY | 20.00000 2100.00]
| |
| |



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -48
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE

13 ) B4645

( I( )
GARDNER M BISHOP INC I
I

( )

LINE NO / ITEM CODE / ALT

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0053 302036P 45.000 SY | 8.00000 360.00]
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0054 302042P 9787.000 SY | 12.00000 117444.00]|
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0055 401009P 4227.000 SY | 7.00000 29589.00]
HMA MILLING, 3" OR LESS | |
0056 401030M 700.000 GAL | 8.00000 5600.00]
TACK COAT | I
0057 401036M 500.000 GAL | 1.00000 500.00]
PRIME COAT | | |
0058 401060M 1679.000 T | 80.00000 134320.00]|
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0059 401084M 3268.000 T | 75.00000 245100.00]
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0060 401099M 2854.000 T | 75.00000 214050.00]
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0061 401108M 5.000 U | 150.00000 750.00]|
CORE SAMPLES, HOT MIX ASPHALT | |
0062 405003P 1326.000 SY | 3.50000 4641.00]|
UNDERLAYER PREPARATION | |
0063 405024M 5.000 U | 275.00000 1375.00]|
CORE SAMPLES, CONCRETE | |
0064 453006M 50.000 sSY | 175.00000 8750.00|
FULL DEPTH CONCRETE PAVEMENT REPAIR, HM | |
0065 501003P 2170.000 SF | 40.00000 86800.00]
TEMPORARY SHEETING | |
0066 601122P DR1 1952.000 LF | 75.00000 146400.00]
15" REINFORCED CONCRETE PIPE | |
0067 601124P DR1 1585.000 LF | 80.00000 126800.00]
18" REINFORCED CONCRETE PIPE | |
0068 601370M DR1 6.000 U | 1000.00000 6000.00]|
15" REINFORCED CONCRETE END SECTION | |
0069 601372M DR1 2.000 U | 1500.00000 3000.00]
18" REINFORCED CONCRETE END SECTION | |
0070 601014P DR2 1464.000 LF |
| |

I
15" CORRUGATED ALUMINUM ALLOY PIPE
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE

13 ) B4645

( ( )
GARDNER M BISHOP INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0071 601016P DR2 1476.000 LF | |
18" CORRUGATED ALUMINUM ALLOY PIPE | |
0072 601018P DR2 597.000 LF | |
21" CORRUGATED ALUMINUM ALLOY PIPE | |
0073 601262M DR2 6.000 U | |
15" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0074 601266M DR2 2.000 U | |
21" CORRUGATED ALUMINUM ALLOY END | |
SECTION | | |
0075 601249P 85.000 LF | 20.00000 1700.00]
6" HIGH DENSITY POLYETHYLENE PIPE | |
0076 601404P 136.000 LF | 22.00000 2992.00]
SUBBASE OUTLET DRAIN | |
0077 601417P 2199.000 LF | 30.00000 65970.00 |
UNDERDRAIN, TYPE X | |
0079 602012M 10.000 U© | 4000.00000 40000.00]
INLET, TYPE B | |
0080 602013M 1.000 U | 5750.00000 5750.00]|
INLET, TYPE DOUBLE B | |
0081 602018M 3.000 U | 4000.00000 12000.00]|
INLET, TYPE E | |
0082 602054M 10.000 U | 3750.00000 37500.00]|
MANHOLE, 4' DIAMETER | |
0083 602057M 1.000 U© | 5000.00000 5000.00]
MANHOLE, 5' DIAMETER | |
0084 602099M 2.000 U | 600.00000 1200.00|
RESET EXISTING CASTING | |
0085 602215M 5.000 U | 1500.00000 7500.00|
CAPPING EXISTING DRAINAGE STRUCTURES | |
0087 602223M 1.000 U© | 12000.00000 12000.00]
OUTLET CONTROL STRUCTURE | |
0088 602229M 1.000 U© | 25000.00000 25000.00]
MANUFACTURED TREATMENT DEVICE (MTD1) | |
0089 602229M 1.000 U© | 25000.00000 25000.00]
MANUFACTURED TREATMENT DEVICE (MTD2) | |
0090 602229M 1.000 U© | 30000.00000 30000.00]
MANUFACTURED TREATMENT DEVICE (MTD3) | |
0091 602229M 1.000 U© | 30000.00000 30000.00]
| | |

MANUFACTURED TREATMENT DEVICE (MTD4)



TRAFFIC STRIPES,

LONG LIFE, EPOXY RESIN
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 13 ) B4645 [ ( ) I ( )
|GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 602229M 1.000 U© | 30000.00000 30000.00]
MANUFACTURED TREATMENT DEVICE (MTD5) | |
0093 603036P 45.000 SY | 50.00000 2250.00]
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0094 605183P 107.000 LF | 34.00000 3638.00]
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
0095 606012P 83.000 SY | 50.00000 4150.00]|
CONCRETE SIDEWALK, 4" THICK | |
0096 606039P 617.000 SY | 50.00000 30850.00]
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0097 606043P 618.000 SY | 10.00000 6180.00]
STONE OR GRAVEL DRIVEWAY, 4" THICK | |
0098 607018P 2007.000 LF | 20.00000 40140.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0099 608003P 1118.000 SY | 25.00000 27950.00]
NONVEGETATIVE SURFACE, HOT MIX ASPHALT | |
0100 609003M 1830.000 LF | 20.00000 36600.00]|
BEAM GUIDE RAIL | |
0101 609021M 968.000 LF | 8.00000 7744.00 |
RUB RAIL | I I
0102 609025M 1.000 U© | 1000.00000 1000.00]|
BURIED GUIDE RAIL TERMINAL | |
0103 609027M 5.000 U | 2200.00000 11000.00]
TANGENT GUIDE RAIL TERMINAL | |
0104 609033M 4.000 U | 1000.00000 4000.00]|
CONTROLLED RELEASE TERMINAL | |
0105 609036M 4.000 U | 1000.00000 4000.00 |
CONTROLLED RELEASE TERMINAL ANCHORAGE | |
0106 609039M 3.000 U | 1000.00000 3000.00]
BEAM GUIDE RAIL ANCHORAGE | |
0107 609063M 200.000 LF | 15.00000 3000.00]
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0108 609075M 1944.000 LF | 2.00000 3888.00]|
REMOVAL OF BEAM GUIDE RAIL | |
0109 610003M 9599.000 LF | 0.35000 3359.65]
| | |
| | |

an
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TABULATION OF BIDS
CALL ORDER 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT N1
SET-ASIDE
| 13 ) B4645 | ( ) I ( )
|GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0110 610009M 36.000 SF | 55.00000 1980.00]
TRAFFIC MARKINGS, THERMOPLASTIC | |
0111 610012M 55.000 U | 25.00000 1375.00|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0112 610021M 39.000 U | 25.00000 975.00]
RPM, BI-DIRECTIONAL, AMBER LENS | |
0113 612003P 206.000 SF | 35.00000 7210.00 |
REGULATORY AND WARNING SIGN | |
0114 651057P 1985.000 LF | 75.00000 148875.00]|
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
0115 651270M 2.000 U | 1500.00000 3000.00]
GATE VALVES AND BOXES 8" | |
0116 654007P LUMP | 275000.00000 275000.00]
ELECTRICAL UTILITY RELOCATION, | |
JCP&L | | |
0117 655003P 7520.000 LF | 25.00000 188000.00]
TELECOMMUNICATION CONDUIT | |
0118 655010P 1.000 U© | 50000.00000 50000.00]
RECONSTRUCT TELEPHONE MANHOLE | |
0180 401027M 7000.000 LF | 2.00000 14000.00]
POLYMERIZED JOINT ADHESIVE | |
SECTION TOTALS | $ 4,995,391.65] $ | $
————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0008 155012M 1.000 U© | 35000.00000 35000.00]
FIELD OFFICE TYPE D SET UP | |
0009 155030M 27.000 MO | 1000.00000 27000.00]
FIELD OFFICE TYPE D MAINTENANCE | |
0010 155039M LUMP | 10800.00000 10800.00]
TELEPHONE SERVICE | |
0011 156003M 1.000 U | 20000.00000 20000.00]
MATERIALS FIELD LABORATORY SET-UP | |
0012 156006M 25.000 MO | 500.00000 12500.00]|
MATERIALS FIELD LABORATORY MAINTENANCE | |
SECTION TOTALS | $ 105,300.00] S | $
+ +

SECTION 0003

NON-PARTICIPATING (ROADWAY)

_____________________________ —_——
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID COUNTIES HUNTERDON
LETTING DATE 10/20/11 10:00AM DISTRICT
SET-ASIDE
| ( 13 ) B4645 [ ( I ( )
|GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0002 152003P LUMP | 15000.00000 15000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 5000.00000 5000.00]
POLLUTION LIABILITY INSURANCE | |
0078 601670M 40.000 LF | 50.00000 2000.00]
CLEANING EXISTING PIPE, 12" TO 24" | |
DIAMETER | | |
0086 602216M 3.000 U | 350.00000 1050.00]|
CLEANING DRAINAGE STRUCTURE | |
0130 810003M 1.000 ACRE | 750.00000 750.00 |
MOWING | | |
0179 152006P LUMP | 30000.00000 30000.00]
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 53,800.00] | $
—————————————————————————————————————————— e
SECTION 0004 EROSION CONTROL
| | |
0017 158003M 961.000 LF | 5.00000 4805.00 |
CAUTION FENCE | |
0018 158009M 2034.000 LF | 8.00000 16272.00]|
HEAVY DUTY SILT FENCE, ORANGE | |
0019 158012M 2905.000 LF | 8.00000 23240.00]
HEAVY DUTY SILT FENCE, BLACK | |
0020 158027M 210.000 SF | 6.00000 1260.00]|
INLET FILTER TYPE 1 | |
0021 158060M 36.000 T | 100.00000 3600.00]
CONSTRUCTION DRIVEWAY | |
0022 158063P LUMP | 5000.00000 5000.00]
CONCRETE WASHOUT SYSTEM | |
0023 158072M 2.000 U | 750.00000 1500.00|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0024 158084M 145.000 CY | 20.00000 2900.00]
EROSION CONTROL SEDIMENT REMOVAL | |
SECTION TOTALS | $ 58,577.00] | $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0119 803006M 3632.000 SY | 2.00000 7264.00|

PREPARATION OF EXISTING SOIL



New Jersey Department of Transportation DATE : 10/20/11
PAGE : 128 -53
TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
[( 13 ) B4645 [ ( ) I ( )
| GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0120 804006P 8704.000 SY | 1.50000 13056.00]
TOPSOILING, 4" THICK | |
0121 804009P 1080.000 SY | 2.00000 2160.00]
TOPSOILING, 6" THICK | |
0122 806006P 8704.000 SY | 0.50000 4352.00]|
FERTILIZING AND SEEDING, TYPE A-3 | |
0123 806018P 1083.000 SY | 0.50000 541.50]
FERTILIZING AND SEEDING, TYPE F | |
0124 806019P 3632.000 SY | 0.50000 1816.00|
FERTILIZING AND SEEDING, TYPE M | |
0125 806030P 190.000 SY | 4.00000 760.00 |
WILDFLOWER SEEDING | |
0126 807009M 2736.000 SY | 6.50000 17784.00]|
TOPSOIL STABILIZATION, TYPE 3 MAT | |
0127 809003M 9787.000 SY | 0.50000 4893.50 |
STRAW MULCHING | |
0128 809018M 1489.000 SY | 4.00000 5956.00]|
WOOD MULCHING | |
0129 809021M 1214.000 SY | 3.50000 4249.00 |
WOOD MULCHING, 2" THICK | |
0131 811006M 25.000 U | 250.00000 6250.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0132 811015M 90.000 U | 7.00000 630.00]
LARGE DECIDUQUS TREE, SEEDLING 18-24" | |
HIGH, POT OR CONTAINER | |
0133 811020M 6.000 U | 65.00000 390.00]
DECIDUOUS TREE, 6-8' HIGH, #7 CONTAINER | |
0134 811028M 10.000 U© | 40.00000 400.00]
SMALL DECIDUOQUS TREE, 3' HIGH, #2 | |
CONTAINER | | |
0135 811031M 36.000 U | 170.00000 6120.00]
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0136 811036M 38.000 U | 260.00000 9880.00|
EVERGREEN TREE, 8-9' HIGH, B&B | |
0137 811048M 10.000 U | 50.00000 500.00]
EVERGREEN TREE, 3-4' HIGH, B&B | |
0138 811060M 68.000 U | 50.00000 3400.00]
| |

DECIDUOUS SHRUB, 24-30" HIGH, B&B
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TABULATION OF BIDS
CALL ORDER : 128 CONTRACT 1ID 11128 COUNTIES HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT
SET-ASIDE
| 13 ) B4645 [ ( ) | )
| GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0139 811061M 138.000 U© | 50.00000 6900.00|
DECIDUOUS SHRUB, 30-36" HIGH, B&B | |
0140 811062M 60.000 U | 45.00000 2700.00]
DECIDUOUS SHRUB, 18-24" HIGH, #1 | |
CONTAINER | | |
0141 811063M 551.000 U | 40.00000 22040.00]
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0142 811066M 166.000 U | 30.00000 4980.00|
DECIDUOUS SHRUB, 15-18" HIGH, #2 | |
CONTAINER | | |
0143 811093M 60.000 U | 40.00000 2400.00]
EVERGREEN SHRUB, 18-24" SPREAD, #3 | |
CONTAINER | | |
0144 811111M 1557.000 U | 15.00000 23355.00]
PERENNIAL, #1 CONTAINER | |
0145 811120M 300.000 U | 3.00000 900.00]
PERENNIAL, 2" PLUG | |
0146 811138M LUMP | 8000.00000 8000.00]
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 161,677.00] $ | $
+ + +
SECTION 0006 BRIDGE
| | |
0147 162003M 12.000 U© | 5000.00000 60000.00]|
CONDITION SURVEY | |
0148 162005P LUMP | 50000.00000 50000.00]
VIBRATION MONITORING | |
0149 201006P LUMP | 480000.00000 480000.00]
CLEARING SITE, BRIDGE (___) 1013-158 | |
0150 201039P LUMP | 100000.00000 100000.00]
TEMPORARY SHIELDING | |
0151 202009P 1620.000 CY | 150.00000 243000.00]
EXCAVATION, UNCLASSIFIED | |
0152 203053M 2355.000 cCY | 160.00000 376800.00]
LIGHTWEIGHT FLOWABLE FILL | |
0153 203056P 620.000 CY | 120.00000 74400.00]
LIGHTWEIGHT SOIL AGGREGATE | |
0154 504003P 69400.000 LB | 2.00000 138800.00]
| |

REINFORCEMENT STEEL
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TABULATION OF BIDS

CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES : HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE

13 ) B4645

( ( )
GARDNER M BISHOP INC

( )

|
|
LINE NO / ITEM CODE / ALT
|

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 504006P 135100.000 LB | 2.00000 270200.00]
REINFORCEMENT STEEL, EPOXY-COATED | |
0156 504014pP 19.000 U | 3600.00000 68400.00]
ROCK ANCHOR | |
0157 504015P 429.000 CY | 615.00000 263835.00]
CONCRETE FOOTING | |
0158 504018P 142.000 CY | 2450.00000 347900.00]
CONCRETE WING WALL | |
0159 504024P 1200.000 CY | 950.00000 1140000.00]
CONCRETE ABUTMENT WALL | |
0160 504036P 158.000 SY | 50.00000 7900.00]|
EPOXY WATERPROOFING | |
0161 506003P LUMP | 500000.00000 500000.00]
STRUCTURAL STEEL (APPROXIMATE TOTAL: | |
229,000 LBS) | | |
0162 506010M 24.000 U | 3300.00000 79200.00|
HIGH LOAD MULTIROTATIONAL BEARING | |
ASSEMBLY | |
0163 506012P 2638.000 U | 4.00000 10552.00]
SHEAR CONNECTOR | |
0164 507015P 222.000 LF | 335.00000 74370.00|
STRIP SEAL EXPANSION JOINT ASSEMBLY | |
0165 507024P 210.000 CY | 900.00000 189000.00]
CONCRETE BRIDGE DECK, HPC | |
0166 507027M 1.000 U© | 750.00000 750.00]
DATE PANEL | |
0167 507033P 15.000 CY | 800.00000 12000.00]
CONCRETE BRIDGE SIDEWALK, HPC | |
0168 507039P 353.000 LF | 200.00000 70600.00]
CONCRETE BRIDGE PARAPET, HPC | |
0169 507051P 342.000 CY | 285.00000 97470.00|
CONCRETE BRIDGE APPROACH | |
0170 509042P 171.000 LF | 85.00000 14535.00]|
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH | |
0171 509084P 176.000 LF | 110.00000 19360.00]
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0172 551070M 178.000 CY | 245.00000 43610.00]|
| |

MISCELLANEOUS CONCRETE
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CALL ORDER : 128 CONTRACT ID : 11128 COUNTIES HUNTERDON
LETTING DATE : 10/20/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 13 ) B4645 | ( ) I ( )
|GARDNER M BISHOP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0173 601047P 229.000 LF | 35.00000 8015.00| |
8" CORRUGATED STEEL PIPE | |
0174 601410P 488.000 LF | 40.00000 19520.00]
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
0175 603069P 215.000 cCY | 65.00000 13975.00]| |
BROKEN STONE BACKFILL | |
0176 651177pP 100.000 LF | 350.00000 35000.00|
8" DUCTILE IRON WATER PIPE BRIDGE, | |
CLASS 52 | | |
0177 655003P 780.000 LF | 30.00000 23400.00] |
TELECOMMUNICATION CONDUIT (BRIDGE) | |
0178 701022P 353.000 LF | 55.00000 19415.00]
3" RIGID METALLIC CONDUIT ON STRUCTURE | |
SECTION TOTALS | $ 4,852,007.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 10,226,752.65] $ 0.00] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANS
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,
EXTENSION AND ADDITIONS HAVE BEEN CORRECTE

SIGNED,

CRIPT OF THE
IF ANY, IN
D.



